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Section 1: Team Presentation Cover
Sheet

RFP No. 07 PS 5734

Contractors to Conduct Evaluation, Measurement, and Verification of the California Investor Owned
Utilities’ Embedded Energy in Water Pilot Programs

Prime Contractor:

ECONorthwest

888 SW 5™ Ave, Suite 1460
Portland, OR 97204

(503) 222-6060

Proposal contact: Dr. Stephen Grover
grover(@portland.econw.com

Subcontractors:

SBW Consulting, Inc

Pacific Institute

Population Research Systems
SDV / ACCI (DVBE)
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Section 2: Evaluation Team Composition

ORGANIZATION CHART

The organization chart below identifies each firm and the general lines of responsibility. Areas of major
analysis activity for each firm are also listed. Additional detail on individual staff assignments is provided
later in this section.

Please note that while ECONorthwest is the prime contractor, this is very much a joint venture between
ECONorthwest and SBW Consulting. We believe that this organizational structure is one of the strengths
of our team, as ECONorthwest is not the prime contractor for any of the CPUC energy impact evaluations
and therefore has the resources available to manage the Embedded Energy evaluation. As discussed
below, both ECONorthwest and SBW are intimately familiar with the energy impact Evaluation Protocols
and will be applying these methods as much as possible to the issues of embedded energy savings in
water conservation.

ECONorthwest Evaluation Team Organization Chart

CPUC Energy Division

!

Pacific Institute

Dr. Peter Gleick

ECONorthwest
Dr. Stephen Grover

Heather Cooley
Matthew Heberger

Evaluation Plan
Water to Air Model Enhancements

Embedded Energy Impacts

Dr. Mark Buckley
John Boroski
Alec Josephson
Christian Miner
Jenny Yaillen
Jessica Smith
Logan Van Ert

Overall Project Management
Coordination with CPUC
Evaluation Plan
Sampling / Statistical Analysis
Self-Report Free Ridership Analysis
Net Impact Analysis
Embedded Energy Impacts

Reporting

John Stevenson

Survey Design

Population Research Systems

Lisa Wasserman

Jennifer Ibardolaza
Candace Farley
David Cybulski

Recruiting for Metering Samples

Phone Surveys / Interviews

SBW Consulting
Marc Schuldt

Mike Baker
Ben Wildman
Bing Tso
Shefali Modi
Randy Birk
Wendy Romney
Wynette Miller

Evaluation Plan
Engineering Analysis
Sample Design / Statistical Analysis
Metered Data Analysis
Net Impact Analysis
Embedded Energy Impacts
Reporting

SDV AcCI
Alex Norton

Eskinder Berhanu

On Site / Field Work
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FIRM DESCRIPTIONS

ECONORTHWEST

ECONorthwest (ECO) specializes in the economic and financial analysis of public policy. ECO has
analyzed energy, transportation, land-use, and growth-management issues in the Pacific Northwest for
more than 30 years and has completed over 1,500 projects in these areas. ECONorthwest employs 50
economists, planners, and policy analysts. The firm has offices in Portland, OR and Eugene, OR
(corporate headquarters). ECONorthwest has developed expertise in energy program evaluation through
numerous evaluations of commercial and residential efficiency programs in California and throughout the
U.S. and Canada. These evaluations have ranged from rigorous impact evaluations (utilizing billing
regressions, self-selection models, and discrete choice analysis) to more qualitative process evaluations of
market transformation programs that require estimating market effects resulting from program activities.

In addition to our California evaluation experience, ECONorthwest was hired by the CPUC Office of
Ratepayer Advocates from 1995 to 2003 to verify all of the evaluation analysis used to support the DSM
program earnings claims for all of the electric utilities in California. Each year, this has involved
reviewing 20 to 30 separate energy conservation programs and often required re-estimating the billing
regression models used by the utilities to determine net impacts. ECO’s work on this project has had
substantial implications for California utilities, policy makers, and ratepayers and the results of our
analysis can impact utility earnings claims by tens of millions of dollars. In addition, our
recommendations influenced the procedures set by California in subsequent years for estimating the
energy savings associated with all electric utility DSM programs within the state.

SBW CONSULTING, INC. (SBW)

SBW Consulting, Inc. (SBW), located in Bellevue, Washington, is an engineering consulting and
program management firm. SBW was established in 1990 and is dedicated to helping gas, electric, and
water utilities design, implement, and evaluate their customer efficiency programs. Our talented
engineering staff has extensive experience with many types of programs ranging from direct-installation
of simple devices, such as efficient spray valves for food service establishments, to programs requiring
complex technical services for large commercial or industrial facilities. Our engineers are well versed in
capital and operations and maintenance strategies for lighting, compressed air, boilers, refrigeration,
HVAC, steam/water/air distribution, and wastewater treatment. SBW is owned, and was founded by,
three of its senior engineers. They have been providing energy efficiency services to clients throughout
the nation for more than 25 years.

SBW has conducted many water efficiency studies in which the water and energy consumption of end use
devices were directly metered. These include studies of showerheads, faucet aerators, toilets, urinals, pre-
rise spray valves, ice machines, residential horizontal-axis washing machines, commercial coin-op
washing machines, ice machines, and irrigation systems. In addition, we have metered water and
electrical use for process and HVAC systems in commercial and industrial facilities, including wastewater
treatment facilities. Through these studies, our engineering staff has gained extensive knowledge of the
real operational performance of many water efficiency technologies. We recently completed a water
conservation potential assessment for the Tacoma Water agency that fully exploited more than 15 years of
this experience with water and energy studies. A member of our senior engineering staff (Ben Wildman)
also has in-depth experience with wastewater treatment facilities and has conducted energy efficiency
audits and evaluation research for both water treatment and wastewater treatment facilities.
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PACIFIC INSTITUTE

The Pacific Institute is an independent non-profit organization founded in 1987 and is considered the
leading independent voice analyzing long-term water issues from the perspective of science and policy.

The Pacific Institute has worked on global and regional water issues for over twenty years, with a strong
focus on sustainable use of water in California. In the early 1990s, the Institute published the first
comprehensive long-term water plan for California that focused on sustainable and efficient water use
scenarios, and included a discussion of the impacts of climate change on water (“California Water 2020:
A Sustainable Vision”). The Institute has prepared a series of assessments of water-use efficiency
potential for the state as a whole, and for individual water agencies and watersheds around the country,
including Mammoth Creek, the Santa Ynez basin, the city of Atlanta, Las Vegas, and others. The
Institute’s work includes evaluating energy savings associated with residential water programs, the energy
implications of desalination, water transfers, treatment and processing, and end use. Our analysis “Energy
Down the Drain” developed a set of case studies on the water-energy nexus that was key to later work
prepared by the California Energy Commission.

The Institute also addresses the critical issue of climate change. Dr. Peter Gleick created the first regional
hydrologic model to assess the effects of a range of climate scenarios on water resources in northern
California. This research, in the late 1980s, identified the potential for dramatic changes in snowfall and
snowmelt patterns, along with changes in the timing of runoff in major rivers. In 1990, the Institute
published the first analysis of the cost of protecting San Francisco Bay from climate-induced sea-level
rise, including an initial look at ecosystem impacts in the Bay. In the mid-1990s, the Pacific Institute
completed a major assessment of the potential effects of climate change on the Colorado River basin and
in 2000, directed the research and writing for the water sector chapter of the U.S. national climate change
assessment (“Water: The Potential Consequences of Climate Variability and Change for the Water
Resources of the United States™).

POPULATION RESEARCH SYSTEMS

Population Research Systems (PRS), a subsidiary of Freeman, Sullivan & Co., provides expert research
design, data collection, statistical and economic analysis, and modeling to support corporate decision-
making, public policy development and applied research in population demographics, health risk, and
consumer choice modeling.

PRS specializes in carrying out scientifically robust statistical surveys using in-person, telephone, mail
and web-based (Internet) techniques. All of our data collection activities take place under direct control
of our skilled project management, and no aspect of the work is subcontracted out of the company. In
addition to its field data collection teams, PRS maintains a 38-station Computer-Assisted Telephone
Interviewing (CAT]I) facility at its San Francisco office. The laboratory routinely collects data in English,
Spanish, Vietnamese, and Chinese. PRS has extensive expertise collecting data from hard-to-reach
populations including business decision makers, executives, small geographical areas (e.g.,
neighborhoods), low-income populations, non-English speaking populations, and relatively rare ethnic
groups. Additional data collection methodologies — qualitative and quantitative — include field interviews,
one-on-one interviews, web-based surveys, postal mail, mixed and multi-mode methodologies.

During its 20 years in business, PRS has conducted hundreds of scientific surveys throughout the U.S. In
that time we have worked with most of the major utilities in the U.S., including all of the major California
electric utilities. PRS researchers represent a wide range of academic disciplines including sociology,
economics, psychology, and public health. PRS project management personnel are exceptionally well
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qualified academically. All have attained the level of master’s degree and most are Ph.D.s in subject
matter areas that routinely use scientific surveying in research.

SDV / ACCI (DVBE)

ACCI West was founded in 1986 as a consortium of professionals and has grown to a company owned by
Jerry Metz, a service-disabled Marine veteran. The basic concept of SDV/ACCI is to provide clients with
cross-discipline engineering and administrative project or task services at the client location, on site,
and/or at ACCI premises.

SDV/ACCI was incorporated in February 1991. Since then, SDV/ACCI has been supporting Primes in a
wide variety of roles and for a wide variety of state departments, including DGS, Caltrans, ARB, DSA,
CEC/CPUC, CIWMB, local school districts, DWR, OSHPD, CSUs, etc. SDV/ACCI has been involved in
energy-related projects since the mid-90s, and has participated in over 30 CEC and CPUC funded
projects, including the CPUC’s current 2006-08 energy impact evaluations.

RELEVANT STUDIES

ECONORTHWEST

Impact Evaluation of a Commercial Gas DSM Program. For Southern California Gas (SCQG),
ECONorthwest conducted the 2004-05 impact evaluation of the Nonresidential Financial Incentives
Program that targets small and medium gas customers. Through the program, financial incentives are
provided to replace existing gas equipment or to improve industrial processes to reduce gas consumption.
The Commercial Food Service Equipment Rebate element provides a list of approved products eligible
for rebates. The Nonresidential Equipment Replacement provides incentives for “kind-for-kind”
replacement of old, inefficient commercial or industrial end-use, gas-fired technology with higher
efficiency alternatives. The Nonresidential Energy Conservation incentive element provides qualified
customers with a financial incentive to implement energy efficient retrofits, industrial process
modernizations, or industrial process energy efficiency improvements. Measures covered by this program
include food service equipment, industrial furnaces, kilns, ovens, dryers, industrial washers, incinerators,
thermal, heat recovery applications, and process steam improvements.

Net program impacts were estimated using a combination of a billing regression and self-reported free
ridership estimates. For the Food Service component, a sample of nonparticipants was used as the project
baseline. In addition to the billing model, the evaluation also involved conducting customer phone
surveys in support of a process evaluation of program delivery, on-site audits to verify equipment
installation, and a self-report free ridership analysis. The evaluation also included a detailed review of the
data tracking procedures and the savings calculations used to develop the initial savings estimates by
SCG. The review of the engineering analysis behind a sample of projects was in-depth and SCG utilized
our findings to redo their work papers for some measures. In addition to presenting net realized impacts,
the final evaluation report presented recommendations for program improvements and procedures that
needed to be adopted by SCG to improve the evaluability of the program. Project duration: 7/2004 —
7/2006.

Client Reference: Rob Rubin, San Diego Gas and Electric, 8335 Century Park Court, San Diego, Ca,
92123-1593, (858) 654-1244, rrubin@semprautilities.com. Budget: $146,225

Statewide Emerging Technologies Program Evaluation. ECONorthwest evaluated the 2004-05
Statewide Emerging Technologies Program under the direction of SCE. Evaluation activities included
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developing a logic model and program theory for the program. Once this was completed, the logic model
and program theory were tested by selecting a sample of technology assessments for use as case studies.
These case studies were used to track program progress and demonstrate the underlying program logic
based on key progress indicators developed by the evaluation for each linkage in the logic model. The
case study process was designed to be a scaled-down version of the “aggregate analysis” required in the
upcoming evaluation, as described in the Emerging Technology Protocol.

Additional evaluation activities included a process evaluation that examined the technology selection
process, interaction with the energy efficiency programs at each utility, and communications across
utilities and with other stakeholder groups (CEC, CPUC, PIER). The evaluation was designed to be a test-
run of the 2006-08 Evaluation Protocols. The final evaluation report provided detailed recommendations
on data tracking to facilitate easier aggregate analysis and progress tracking in future evaluations, and
research issues that should be addressed in future evaluations. Project duration: 3/2006 — 7/2007.

Client Reference: Carol Yin, Southern California Edison, 6040A N. Irwindale Ave, Irwindale, CA,
91702, (626) 812-7561, carol.yin@sce.com. Budget: $193,160

SBW CONSULTING

Impact and Process Evaluation of the 2001 Commercial Water Conservation Programs, prepared
for Seattle Public Utilities. This report documents our evaluation of the Water Smart Technology
program. This program offers specific incentives for a number of technologies, such as efficient coin-op
washing machines, efficient toilets and urinals, and replacement of water-cooled ice machines with air-
cooled ice machines. In addition, custom incentives are available for other types of water savings
measures.

Measure-specific evaluation plans were developed for a sample of 25 measures randomly selected from
those installed under the program in 2001 and early 2002. Each plan documented the data collection and
analysis methodology that was used to compute separate estimates of annual water consumption for the
baseline and efficient conditions. Water savings from each efficiency improvement were computed as the
difference between the annual estimates of baseline and efficient consumption, after adjustment was made
for variations in seasonal performance, production variations, or other factors that influenced water
consumption but were not related to the performance of the measure.

Interviews with participant decision-makers were conducted for each of the 25 measures. Data from these
interviews were used to evaluate the impact of free-ridership and spillover, ultimately resulting in a net-
to-gross ratio (NTGR) for each measure. The NTGR was used to estimate net savings for each measure
and subsequently for each water efficiency technology, as well as for the program as a whole.

Client Reference: Tim Skeel, Tim.Skeel@eci.seattle.wa.us, Seattle Public Utilities, 700 5th Ave., Seattle,
WA 98121-4018, (206) 386-9084. Budget: $195,000

Impact And Process Evaluation Final Report For California Urban Water Conservation Council
2004-5 Pre-Rinse Spray Valve Installation Program (Phase 2). This evaluation relied on a variety of
techniques and data sources to assess the energy savings and effectiveness of the program. These
included short-term metering, one-time measurements, observations, and interviews at installation sites,
as well as telephone surveys. We randomly selected four percent of the spray head installations (659 of
them) for site visits. For all selected installations, we observed whether the efficient head was still in
place, and verified that the program had indeed visited the site. At 195 of these installations, we also
measured flow rates and water temperatures, and interviewed staff about satisfaction with the valves.
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Lastly, at 29 installations, we installed flow meters to record water use for over a month with the efficient
head. At 19 of these, we also recorded comparable water use with the original head.

The evaluation team also conducted 12 in-depth interviews with program managers and installers, and
spray head manufacturers and distributors. We developed a protocol for these interviews, and analyzed
the information obtained through them to assess program effectiveness and areas for improvement, as
well as the program net-to-gross ratio (that is, the rate at which program participants might have installed
efficient spray heads even had the program not existed). Furthermore, we added a follow-up process
evaluation to determine why quality control procedures broke down, resulting in discrepancies between
reported and actual spray head installations. This task featured in-depth interviews with four individuals
involved with the program.

Client Reference: John Koeller, Koeller and Company, koeller@earthlink.net, California Urban Water
Conservation Council, 455 Capitol Mall #703, Sacramento, CA 95814, (714) 777-2744. Budget:
$200,000.

PACIFIC INSTITUTE

“Quantifying Commercial, Industrial, Institutional Demand Side Management Potential.” Funded
by the Department of Water Resources (Agreement 46002001674). Project completed in 2001.
Project budget of $72,500. In 2001, the Pacific Institute was awarded a grant in the amount of $72,500
from the CALFED Water Use Efficiency Program to evaluate water demand for the commercial,
industrial, and institutional sector (CII). The objectives of the project were to (1) estimate current CII
demand by sector and end-use, (2) identify demand management alternatives, and (3) quantify water
savings based on each alternative for selected industries and regions of California. Based on these results,
we prepared a series of policy recommendations for water conservation and identified data deficiencies.
The results of this study were included in the highly regarded report entitled “Waste Not, Want Not: The
Potential for Urban Water Conservation in California.” We also held meetings with the Department of
Water Resources (DWR) to discuss the major findings of this project.

During Phase 1, we analyzed both raw DWR data on industrial water use and previous studies on
commercial and institutional water use to produce statewide water use coefficients by SIC code. We then
combined employment data and water use coefficients to estimate volumetric water use by SIC code.
During Phases 2 and 3, we identified demand management alternatives and conducted a cost-benefit
analysis of each alternative. By comparing the price of conservation and the price of water throughout the
state, we produced a minimum, state-level aggregate estimate of cost-effective water conservation. We
then estimated future CII water use under three scenarios: (1) business as usual, (2) adoption of all cost-
effective measures, and (3) maximum conservation technology penetration. We then compared water use
in each scenario and generated an estimate of potential water savings through the adoption of water
conservation measures.

Client Reference: Marsha Prillwitz, California Department of Water Resources, Office of Water Use
Efficiency, 1416 Ninth Street, Room 338, Sacramento, California 95814, (916) 327-1645.

“Energy Down The Drain.” Funded by The William and Flora Hewlett Foundation and the
Compton Foundation, Inc. Project completed in 2004. Project budget of $80,000. This report
documents our work evaluating the connections between energy and water in the Western U.S. The report
quantifies the energy intensity of water for five stages of the water use cycle: source and conveyance,
treatment, distribution, end use, and wastewater treatment. The source and conveyance category, for
example, contains the energy required for the extraction of raw water from its source and conveyance of
water to the site of treatment; it includes total water, energy use, and energy intensity estimates associated
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with each of the major water projects in California, groundwater extraction, brackish and seawater
desalination, ocean towed bags, and recycled water.

Case studies are evaluated for San Diego County, Westlands Water District, and the Columbia River
Basin. Data on water and energy use for each of these case studies was compiled from a variety of
sources, including local water districts and previously published reports.

Results from this project were included in the Pacific Institute’s Water to Air model, an Excel-based
model that allows water managers to evaluate the energy and air quality impacts of various water
management scenarios.

Client Reference: William Slaughter, Goldsmith Foundation, 375 Park Avenue, New York, NY 10152,
(212) 319-8700, slaughter@ballardspahr.com.

POPULATION RESEARCH SYSTEMS
Park Water Company Customer Survey (Completed 12/2004)

The project goal of the Park Water Company Customer Survey was to better understand customers’ needs
and preferences in the Los Angeles County portion of the Park Water Company’s service territory and to
facilitate the Park Water Company’s customized communication with its customers. Topics explored
included information needs, language preference, payment method preference, as well as perception of
the company. 387 interviews were completed in English and Spanish. We collaborated with Park Water
Company in creating the telephone interview, analyzing data, and developing reports and presentations
for its Board.

Client Reference: Jackie Glover, Senior Public Affairs Specialist, Park Water Company, 9750 Washburn
Rd, PO Box 7002, Downey, CA 90241-7002, (562) 923-0711, jglover@parkwater.com. Budget: $9,998

Household and Commercial Study for the Transportation Fuel Demand Forecast for the California
Energy Commission (Completed 3/2008).

This project involved a mixed-mode survey design of households and commercial fleet vehicle operators
to assess current vehicle ownership, the factors inherent to purchasing a new vehicle, the likelihood of
purchasing an alternative fuel vehicle or other advanced technology vehicle, and
firmographic/demographic information. The survey was conducted in two stages. Stage 1 involved 4,110
randomly selected household participants and 1,885 randomly selected commercial participants, who
were surveyed by telephone. Data was collected on current vehicle ownership by number, class and
model year of vehicles, purchase and disposal behavior in regard to vehicles and behaviors related to
vehicle usage. The goal of the data collection was to assess the current vehicle fleet in the state and to
project future fleet composition and respective fuel needs. Information from the first stage was used to
determine eligibility for the second stage of the project. A total of 2,331 households and 1,128 businesses
were identified as ineligible and were invited to participate in Stage 2.

Stage 2 of the project consisted of a tailored preference choice experimental task, which determined the
trade-offs respondents were willing to make among characteristics of alternatives offered to them.
Respondents were mailed an invitation letter, a dollar coin as a pre-incentive, and a personalized choice
exercise survey that contained the collected key variables from the phone interview in Stage 1. The
survey was completed either by phone, mail, or web/internet, based on preference and respondents
received a $20 ($25 for businesses) incentive. Overall 1,589 households and 731 businesses completed
the follow-up Stage 2 survey for a response rate of 68 percent and 65 percent, respectively.
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Client Reference: Kathleen Gaftney, KEMA, 492 Ninth St., Ste. 220, Oakland, CA 94612, (510) 891-
0446, kgaffney@kema-xenergy.com. Budget: $422,173

How OUR TEAM MEETS THE NEEDS OF THIS EVALUATION EFFORT

Our team has been assembled to provide expertise in both energy and water conservation issues. In
particular, both ECONorthwest and SBW are very involved in the current energy impact evaluations
being conducted by the CPUC, and we plan on adapting these state-of-the-art methods for use in the water
conservation programs and developing estimates of embedded energy impacts. In addition to
ECONorthwest and SBW, we have enlisted the help of John Stevenson and Population Research Systems
to ensure that all survey work follows the current best practices in the industry. We have also structured
our team so that ECONorthwest will handle the administrative and project management function, as
ECONorthwest is not currently performing this role for any of the other large CPUC energy impact
studies.

We have also included Pacific Institute on our team, which provides unparalleled expertise with the Water
to Air model, which is widely used to estimate embedded energy impacts from water conservation. This
expertise will allow us to enhance this model to provide additional time and regional dimensions for the
embedded savings estimates. These enhancements will be done so that the results of the Pilot program
evaluations can be integrated directly into the upcoming Statewide study and serve as a module in the E3
calculator for estimating program cost effectiveness.

Finally, both ECONorthwest and SBW are intimately familiar with the current energy impact Evaluation
Protocols and will follow these as much as possible for the Pilot program evaluations. The result will be
rigorous estimates of gross and net program impacts and embedded energy savings for each of the Pilot
programs. One of the key goals of this evaluation is to develop a new set of analysis guidelines for future
evaluations, and our proposed adherence to the existing energy evaluation Protocols will lay the
groundwork for meeting this objective. Our proposed evaluation approach is designed to provide specific
recommendations that can serve as analysis guidelines for future water conservation program evaluations
where gross and net embedded energy savings impacts are being estimated.

TEAM MEMBER AREAS OF RESPONSIBILITIES

ECONORTHWEST

Dr. Stephen Grover will be the overall project manager for this evaluation and therefore will oversee
virtually all evaluation tasks. Specific responsibilities include:

* Overall project management and interface with CPUC.

* Management and quality control for all subcontractors and all evaluation work products and
deliverables.

* Development of the evaluation plan.

* Coordination of Water to Air Model revisions with the Statewide study and E3 calculator

* Manage all major evaluation analysis components

*  Primary author of the evaluation report

Dr. Mark Buckley will assist Dr. Grover with analyzing water issues and be involved in the following
tasks:

* Assist with developing the evaluation plan.
* Provide input in the proposed enhancements to the Water to Air model.
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* Analysis of water and energy impacts at the water supply and waste water treatment agencies
* Analysis of embedded energy impacts.

John Boroski will help Dr. Grover coordinate and manage evaluation tasks. His role will also include
involvement in the following tasks:

* Net and gross impact analysis for individual programs and measures
* Self-report free ridership analysis

* Analysis of embedded energy impacts.

*  Assist with writing the final report

Christian Miner will assist with data management and statistical analysis and will help with supervising
staff on similar tasks. This will involve the following responsibilities:

* Statistical analysis and regressions for those programs where billing analysis is used to estimate
impacts

* Net and gross impact analysis for individual programs and measures

* Self-report free ridership analysis for individual Pilot programs and measures

* Metered and billing data management

Alec Josephson will assist with data management and statistical analysis and will help with supervising
staff on similar tasks. He will work on the following:

* Statistical analysis and regressions for those programs where billing analysis is used to estimate
impacts

* Net and gross impact analysis for individual programs and measures

* Self-report free ridership analysis for individual Pilot programs and measures

* Metered and billing data management

Jenny Yaillen will be one of the primary analysts on this project and will have the following
responsibilities:
* Statistical analysis and regressions for those programs where billing analysis is used to estimate
impacts
* Net and gross impact analysis for individual programs and measures
* Self-report free ridership analysis for individual Pilot programs and measures
* Metered and billing data management

Jessica Smith will be one of the primary analysts on this project and will have the following
responsibilities:
* Statistical analysis and regressions for those programs where billing analysis is used to estimate
impacts
* Net and gross impact analysis for individual programs and measures
* Self-report free ridership analysis for individual Pilot programs and measures
* Survey data management and analysis

Logan Van Ert will work as an analyst on this project and be involved in the following evaluation tasks:

* Statistical analysis and regressions for those programs where billing analysis is used to estimate
impacts

* Net and gross impact analysis for individual programs and measures

* Self-report free ridership analysis
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John Stevenson will be the lead on designing all phone survey instruments and in-depth interview
guides. He will also assist with interview and recruiting for on-site samples as needed.

SBW CONSULTING

Marc Schuldt will be SBW’s project manager for this study. In this role he will have the following
responsibilities:

Primary interface with ECONorthwest

Preparation and ongoing management of all SBW project milestones and project budget
Assignment of project responsibilities to SBW project staff and ongoing supervision of SBW
project staff.

Quality control review of all major SBW deliverables from the project.

Manage and have significant contributions to the development of the evaluation plan.

Technical consultation with SBW and subcontractor staffs on engineering issues that arise during
data collection and savings analysis of the sampled sites.

Michael Baker will be the research planning consultant. In this role he will have the following
responsibilities:

Assist ECONorthwest with the development of program-specific EM&V plans, including
methods for estimating embedded energy.

Advise on the development of data collection instruments and procedures.

Advise on the development and calibration of models for estimating embedded energy.

Ben Wildman will have the following responsibilities:

Quality control reviews for site-specific impact evaluation plans and reports.

Develop site-specific M&V plans that detail the data collection and analysis for each measure at a
sampled site.

Conduct data collection (data loggers, EMCS trend logs, occupant and operator interviews), both
pre and post, as needed to complete the impact evaluations for projects involving either complex
measures or complex facilities.

Conduct water and energy savings analysis for projects involving either complex measures or
complex facilities.

Assist in the development and calibration of embedded energy estimation models, especially as
they pertain to energy used water or waste water treatment facilities.

Assist in the development of the impact evaluation reports for each of the water efficiency pilot
programs.

Bing Tso will have the following responsibilities:

Quality control reviews for site-specific impact evaluation plans and reports.

Develop site-specific M&V plans that detail the data collection and analysis for each measure at a
sampled site.

Conduct data collection (data loggers, EMCS trend logs, occupant and operator interviews), both
pre and post, as needed to complete the impact evaluations for projects involving either complex
measures or complex facilities.

Conduct water and energy savings analysis for projects involving either complex measures or
complex facilities.

Assist in the development and calibration of embedded energy estimation models, especially as
they pertain to energy used water or waste water treatment facilities.

Shefali Modi will have the following responsibilities:
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Quality control reviews for site-specific impact evaluation plans and reports.

Develop site-specific M&V plans that detail the data collection and analysis for each measure at a
sampled site.

Conduct data collection (data loggers, EMCS trend logs, occupant and operator interviews), both
pre and post, as needed to complete the impact evaluations for projects involving either complex
measures or complex facilities.

Conduct water and energy savings analysis for projects involving either complex measures or
complex facilities.

Assist in the development and calibration of embedded energy estimation models, especially as
they pertain to energy used water or waste water treatment facilities.

Randy Birk will have the following responsibilities:

Specification and preparation of appropriate metering equipment. Assist with the development of
the EM&V plan for each of the programs in this group.

Install metering equipment

Conduct data collection (data loggers, EMCS trend logs, occupant and operator interviews), both
pre and post, as needed to complete the impact evaluations for projects involving either complex
measures or complex facilities.

Conduct water and energy savings analysis for projects involving either complex measures or
complex facilities.

Wendy Romney will have the following responsibilities:

Logistical support for field engineering staff.
Data entry and data processing.

Wynette Miller will have the following responsibilities:

Logistical support for field engineering staff.
Data entry and data processing.

PACIFIC INSTITUTE

Dr. Peter Gleick will manage the Pacific Institute’s portion of this evaluation and will have the following
responsibilities:

Primary interface with ECONorthwest and SBW Consulting

Preparation and ongoing management of all Pacific Institute project milestones

Preparation and ongoing management of the Pacific Institute project budget

Assignment of project responsibilities to Pacific Institute project staff and ongoing supervision of
Pacific Institute project staff.

Quality control review of all major Pacific Institute deliverables from the project.

Technical consultation with Pacific Institute staff on project design and implementation.

Heather Cooley will have the following responsibilities:

Assist with project design.

Collect relevant data from water and energy utilities

Conduct water and energy analysis for water supply, distribution, and treatment facilities.
Conduct QA/QC on water and energy analysis model

Matthew Heberger will have the following responsibilities:
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* Assist with project design.

* Collect relevant data from water and energy utilities

* Conduct water and energy analysis for water supply, distribution, and treatment facilities.
* Develop water and energy analysis model

POPULATION RESEARCH SYSTEMS

Lisa Wasserman will have the following responsibilities:

* Manage all of PRS data collection tasks

* Interface with ECONorthwest

* Provide input on the survey instrument design and recruitment scripts
* Assist with phone surveys and in-depth interviews

e Assist with on-site recruitment for metering sample

Jennifer Ibardolaza will have the following responsibilities:

* Provide input on the survey instrument design and recruitment scripts
*  Assist with phone surveys and in-depth interviews
e Assist with on-site recruitment for metering sample

Candace Farley will have the following responsibilities:

*  Conduct phone surveys and in-depth interviews
* Conduct on-site recruitment for metering sample

David Cybulski will have the following responsibilities:

¢ Conduct phone surveys and in-depth interviews
*  Conduct on-site recruitment for metering sample

SDV / ACCI (DVBE)

Alex Norton will have the following responsibilities:

*  Manage all field work performed by SDV/ACCI
* Primary interface with ECONorthwest and SBW
*  Assist with on-sites and field tasks

Eskinder Behranu will have the following responsibilities:
* Assist with on-sites and field work

TEAM MEMBER ASSIGNMENTS OF HOURS

The discussion below presents our reasons for allocating the highest amount of hours to individual staff.
We have limited this discussion to those that are expected to work 20 hours or more per month on
average, as the RFP asks for this information only for those who are expected to commit the most work
hours on the project. Additional detail on all employees and work hour expectations is available upon
request.
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ECONORTHWEST

Dr. Stephen Grover will be the overall evaluation project manager and therefore will have a significant
responsibility in terms of interacting with the Energy Division project manager as well as managing all of
the subcontractors and major evaluation tasks. This involves leading the design of all major evaluation
tasks and evaluation methods as well as managing their completion. He will also be responsible for
coordinating the evaluation so it can be used in the Statewide study and the E3 calculator. Dr. Grover will
also have primary responsibility for developing the individual EM&V plans for each of the Pilot
programs. He will also be the lead author for the final report and conduct any evaluation presentations
requested by the Energy Division. For these reasons, Dr. Grover is expected to have a significant amount
of hours devoted to this evaluation.

Alec Josephson will be very involved with all data management, sample, and statistical analysis tasks. He
was the lead analysis for all of ECONorthwest’s work for the CPUC ORA in its review and verification
of the pre-1998 evaluation work done by the IOU’s. As a consequence, Mr. Josephson is very
experienced in managing large datasets (including billing data, metered data, and survey data), developing
samples, and running billing regression models. His experience will be invaluable in this evaluation for
completing the data management and modeling tasks and assisting Dr. Grover with managing these tasks
with the help of other junior staff.

Jenny Yaillen will handle much of the data management and statistical analysis prep work in terms of
developing samples, managing survey and metered data, conducting billing regression models, and
estimating net and gross impacts. In all cases, she will be working under the direct supervision of Dr.
Grover. These tasks are similar to tasks she has already performed for several other evaluations, including
the 2004-05 Express Efficiency impact evaluation discrete choice modeling and the billing regression and
discrete choice modeling for the Energy Trust of Oregon’s Home Energy Solutions program. Allocating
more hours to Ms. Yaillen for these tasks (at her lower billing rate) allows more evaluation resources to
be allocated to other tasks.

Jessica Smith will also be very involved in data management and statistical analysis prep work tasks in
terms of developing samples, managing survey data, and estimating net and gross impacts. In all cases,
she will be working under the direct supervision of Dr. Grover. These tasks are similar to tasks she has
already performed successfully for several other evaluations, including the residential process evaluations
for all of the 2006-08 residential programs for SDG&E and SCG and the current HEES evaluation for
SCE. Having Ms. Smith work additional hours on these tasks under the supervision of Dr. Grover ensures
that these tasks will be completed efficiently and allows for an optimal allocation of evaluation resources
between senior and junior evaluation staff.

SBW CONSULTING

Ben Wildman will be very involved in the technical aspects of the engineering analysis. As discussed
above, Mr. Wildman’s responsibilities will include:

* Develop site-specific M&V plans that detail the data collection and analysis for each measure at a
sampled site.

* Conduct data collection (data loggers, EMCS trend logs, occupant and operator interviews), both
pre and post, as needed to complete the impact evaluations for projects involving either complex
measures or complex facilities.

* Conduct water and energy savings analysis for projects involving either complex measures or
complex facilities.
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To take

Assist in the development and calibration of embedded energy estimation models, especially as
they pertain to energy used water or waste water treatment facilities.

advantage of Mr. Wildman’s extensive experience in these areas and given the complexity of the

analysis involved, Mr. Wildman has been assigned additional hours in this evaluation.

Bing Tso is also expected to be extensively involved with the engineering and metered data collection
tasks of this evaluation. As discussed above, tasks for Mr. Tso include:

Develop site-specific M&V plans that detail the data collection and analysis for each measure at a
sampled site.

Conduct data collection (data loggers, EMCS trend logs, occupant and operator interviews), both
pre and post, as needed to complete the impact evaluations for projects involving either complex
measures or complex facilities.

Conduct water and energy savings analysis for projects involving either complex measures or
complex facilities.

Assist in the development and calibration of embedded energy estimation models, especially as
they pertain to energy used water or waste water treatment facilities.

Given these tasks and the complexity of the analysis involved (and Mr. Tso’s experience in these areas),
Mr. Tso has been assigned additional hours in this evaluation.

Shefali Modi will be involved in the following labor-intensive tasks with Mr. Wildman and Mr. Tso:

Develop site-specific M&V plans that detail the data collection and analysis for each measure at a
sampled site.

Conduct data collection (data loggers, EMCS trend logs, occupant and operator interviews), both
pre and post, as needed to complete the impact evaluations for projects involving either complex
measures or complex facilities.

Conduct water and energy savings analysis for projects involving either complex measures or
complex facilities.

Assist in the development and calibration of embedded energy estimation models, especially as
they pertain to energy used water or waste water treatment facilities.

Given the nature of these tasks and their complexity, Ms. Modi has been allocated additional hours in this
evaluation.

Randy Birk is expected to be very involved in the engineering analysis and on-site metering for this
evaluation, which include the actual installation of some of the meters. Specific tasks include:

Specification and preparation of appropriate metering equipment. Assist with the development of
the EM&V plan for each of the programs in this group.

Install metering equipment

Conduct data collection (data loggers, EMCS trend logs, occupant and operator interviews), both
pre and post, as needed to complete the impact evaluations for projects involving either complex
measures or complex facilities.
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* Conduct water and energy savings analysis for projects involving either complex measures or
complex facilities.

Consequently, given that these tasks are complex and time-intensive, Mr. Birk has been assigned
additional hours in this evaluation.

POPULATION RESEARCH SYSTEMS

Candace Farley will be one of the primary interviewers responsible for completing the phone surveys,
recruiting interviews, and any in-depth interviews proposed for this evaluation. Given the number of
surveys that are expected for this evaluation, this requires additional hours to be allocated to Ms. Farley

David Cybulski will be one of the primary interviewers responsible for completing the phone surveys,
recruiting interviews, and any in-depth interviews proposed for this evaluation. Given the number of
surveys that are expected for this evaluation, this requires additional hours to be allocated to Mr.
Cybulski.

ADMINISTRATIVE AND TECHNICAL STAFF SUPPORT

For the ECONorthwest team, the administrative staff will assist with basic paperwork and administrative
duties that are required for any project. Specifically, our administrative staff will handle tasks relating to
contracting, invoicing, faxing, copying, and report printing. Our administrative staff has done similar
work for literally hundreds of projects and we have developed internal procedures to complete these tasks
as efficiently as possible. ECONorthwest is currently a subcontractor on two of the other CPUC impact
evaluation groups (Small Commercial and Local Government Partnerships) and therefore is familiar with
the invoicing, expense reporting, and documentation procedures established for evaluation work with the
CPUC.

The vast majority of technical work described in our proposal will be completed by staff already
discussed above. In some cases, however, it may be possible to complete some of the tasks with junior
staff (with lower billing rates) that are nonetheless qualified for the job. For example, some of the phone
surveys could be automated into a CATI system, or on-site verification visits can be completed by junior
field staff at a lower hourly rate. If these opportunities occur, we will discuss with the CPUC the potential
benefits of using these additional technical staff for survey and on-site work. We will submit
documentation to the CPUC for each proposed staff member to establish his/her qualifications.
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Section 3: Expanded
Resumes / Professional Work
Experience and Qualifications

STEPHEN GROVER
Principal, ECONorthwest

EDUCATION

m  Ph.D., Economics, University of Wisconsin-Madison (1996)
m M.S., Economics, University of Wisconsin-Madison (1993)
m  B.A., Economics, Pacific Lutheran University, Tacoma, WA (1989)

EMPLOYMENT HISTORY (14 YEARS PROFESSIONAL EXPERIENCE)

m  Principal, ECONorthwest, 2000-Present
m  Quantum Consulting, 1996-2000
m  Battelle Pacific Northwest Laboratory, 1989-1991

SELECTED PROJECT EXPERIENCE
Dr. Grover was the project manager and designed the evaluation analysis tasks for the following projects:

Impact Evaluation of a Commercial Gas DSM Program. For Southern California Gas (SCQG),
ECONorthwest conducted the 2004-05 impact evaluation of the Nonresidential Financial Incentives
Program that targets small and medium gas customers. Through the program, financial incentives are
provided to replace existing gas equipment or to improve industrial processes to reduce gas consumption.
Evaluation tasks included a billing regression model to estimate net realized impacts, customer phone
surveys in support of a process evaluation of program delivery, on-site audits to verify equipment
installation, and a self-report free ridership analysis. The evaluation also included a detailed review of the
data tracking procedures and the savings calculations used to develop the initial savings estimates by
SCG. In addition to presenting net realized impacts, the final evaluation report presented
recommendations for program improvements and procedures that needed to be adopted by SCG to
improve the evaluability of the program.

Audit of Enbridge’s 2002, 2003, and 2004 DSM Evaluation Reports. For Enbridge Gas Distribution,
ECONorthwest conducted an audit of the 2002, 2003, and 2004 evaluation reports. These audits included
reviewing the savings calculations for a representative sample of projects for each of the major DSM
programs. Measures covered in these programs include low-flow showerheads, faucet aerators, water
heaters, boilers, steam traps, furnaces, and industrial process improvements. The final report provided
recommendations on how some of the savings calculations should be revised. The report also reviewed
the cost effectiveness calculations and provided guidance for values on some of the underlying analysis
parameters such as free ridership rates and the proper treatment of taxes in the cost effectiveness
calculations.

Statewide Emerging Technologies Program Evaluation. ECONorthwest evaluated the 2004-05
Statewide Emerging Technologies Program. Evaluation activities included developing a logic model and
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Stephen Grover, ECONorthwest

program theory for the program, conducting in-depth interviews, and conducting evaluation case studies
on selected technology assessments. These case studies were used to demonstrate the program theory by
identifying the various metrics of program progress that were developed as part of the logic model. The
evaluation was designed to be a test run of the 2006-08 Evaluation Protocols, and the final report included
recommendations on data tracking, program improvements, and research issues that should be addressed
in future evaluations.

Impact Evaluation and Discrete Choice Modeling for Small Commercial Energy Conservation
Programs. For the CPUC, ECONorthwest (as a sub to Itron) is assisting with the impact evaluation of
multiple energy conservation programs that target the small commercial customer market sector. Tasks
include assisting with developing the evaluation plan, developing sample methods, and creating models to
estimate net realized energy impacts resulting from the programs. Modeling techniques include billing
regression analysis and discrete choice models of customer equipment choices. ECONorthwest also
managed (for Itron) the discrete choice modeling and logic model tasks for the Express Efficiency and the
Nonresidential Audit program as part of the 2004-05 impact evaluation.

Verification Audit of DSM Evaluations for the State of California. From 1995 to 2003,
ECONorthwest was retained by the CPUC Office of Ratepayer Advocates to verify all of the analysis
used to evaluate DSM programs for the California IOU’s. Dr. Grover helped manage this program
beginning in 2001. Each year this involved reviewing 20 to 30 separate energy conservation program
impact evaluations. ECONorthwest’s work on this project has had enormous implications for California
utilities, policy makers, and ratepayers and the results of our analysis can impact utility earnings claims
by tens of millions of dollars. For example, in 1999 the utilities claimed a total of over 100 million dollars
in lost earnings due to the DSM programs. Based on ECONorthwest’s review of the analysis supporting
this claim, this number was adjusted downward by over 30 million dollars. In addition, our
recommendations influenced the procedures set by California for estimating the energy savings associated
with all IOU DSM programs.

RELEVANT EXPERTISE AND QUALIFICATIONS

Understanding of program evaluation theory

Dr. Grover has been involved in numerous process and impact evaluations designed to estimate ex post
net program impacts and generally improve program delivery and evaluability. These evaluations have
involved estimating net effects using net billing models (including specifications utilizing the Double
Inverse Mills Ratio) and discrete choice models of equipment choice. Current work on the discrete choice
analysis includes a nested logit model that will link the effects of the 2004-05 Statewide Nonresidential
Audit program and the Statewide Express Efficiency program for commercial customers. Dr. Grover has
also developed phone surveys for multiple evaluations with batteries of questions specifically designed to
develop self-report estimates of free ridership, participant spillover, and nonparticipant spillover effects.
Whenever possible, several different methods are used to help corroborate the results across techniques.
Finally, Dr. Grover has also developed numerous logic models for the California IOUs, NYSERDA,
Energy Trust of Oregon, Northwest Energy Efficiency Alliance, BPA, and the Oregon Department of
Energy. These logic models were used to identify important research issues and develop specific metrics
of program progress to address these research areas.

In addition to his role as an evaluator, Dr. Grover was also involved in these studies when he managed
the verification work performed for the CPUC Office of Ratepayer Advocates on the impact evaluations
submitted for the annual AEAP. As part of the verification, Dr. Grover and other ECONorthwest staff
reviewed all of the statistical models used to estimate net impacts for the pre-1998 efficiency programs.
This involved re-estimating each billing model and then developing alternative model specifications to
determine how sensitive the reported impacts were to the particular model specification reported by the
evaluation.
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Stephen Grover, ECONorthwest

Experience evaluating programs in California

Dr. Grover has managed multiple impact and process evaluations for each of the California IOU’s
covering both residential and commercial sector programs. Currently Dr. Grover is a subcontractor on the
Small Commercial and Local Government Partnership impact evaluations for the CPUC. Additional
evaluations for the 2004-05 program cycle include impact evaluations for 6 PG&E Local Government
Partnership programs, the SDG&E Small Business Energy Efficiency program, SCE’s Nonresidential
Hard-to-Reach program, SCG’s Nonresidential Financial Incentives program, and the Statewide
Emerging Technologies Program. As discussed above, Dr. Grover was also extensively involved with the
verification review of the pre-1998 DSM program evaluations for the ORA.

Statistical analysis, specifically regression modeling and sampling

Dr. Grover has employed a broad range of different statistical models in multiple impact evaluations.
Models have ranged from the billing regression models comparing pre- and post-installation on both a
monthly and annual level. In addition, Dr. Grover has used the Double Inverse Mills ratio to correct for
potential self-selection bias in evaluations of PG&E’s Commercial Lighting and HVAC programs. He has
also developed multi-stage discrete models to estimate customer equipment choices using both revealed
and stated preference data for residential and commercial efficiency programs. In particular, Dr. Grover
has designed and implemented several conjoint studies using an orthogonal choice design to estimate
consumer preferences for energy efficient equipment options and participation in utility load control
programs. He is currently working on developing a nested logit model that will link customer equipment
choice with decisions to participate in both the Statewide Non-residential Audit and Express Efficiency
Programs. Work on this model will continue as part of the 2006-08 impact evaluations within the Small
Commercial Contract Group. Software that was used to estimate these models include SAS, Eviews, and
LimDep.

Dr. Grover has designed sampling schemes in support of multiple impact evaluation tasks, including
survey samples, billing regressions, discrete choice modeling, and on-site verification audits. For on-site
verification audits, a cluster sampling technique was used where the sample was stratified to maximize
the total savings in the sample while minimizing travel times between sites. This allowed for the
maximum number of sites and total savings to be covered during the fixed sampling period. For an
evaluation of the ENERGY STAR Homes Northwest program for NEEA, two different sample weighting
schemes were developed for builders (based on construction volume and builder population) to ameliorate
any potential bias among sample strata. Dr. Grover is also managing all of the sampling tasks involved for
surveys, metering, and on-site verifications as part of the 2006-08 impact evaluation for the Local
Government Partnership programs as a subcontractor to Summit Blue.

Development of survey instruments and interviewing

Dr. Grover has developed survey instruments for virtually all of the evaluation projects he has managed.
This includes extensive and sophisticated phone surveys, on-line surveys, and in-depth interviews. He has
conducted in-depth interviews and moderated focus groups as part of his evaluation and energy projects.
Dr. Grover has also designed and implemented conjoint analysis surveys, in which respondents are
recruited for an on-site data collection session where they are asked to rank various equipment choice
offerings. The ranking data were then used to develop models that helped estimate consumer preferences
for energy efficiency and ultimately estimate market penetration for various energy efficiency program
offerings for Florida Power and Light.

Coordination and management of evaluation work

Dr. Grover regularly manages large-scale impact and process evaluations that involve coordination across
stakeholders and multiple subcontractors. A recent example of this is the 2006-08 process evaluations for
all of SDG&E and SCG residential programs. This involved managing 6 subcontractors, interacting with
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Stephen Grover, ECONorthwest

multiple project managers at both utilities, and developing separate evaluation plans for 20 different
programs. Dr. Grover also worked with a team of evaluators (as a sub to Kema) to conduct the 2006-08
process evaluations for all of SDG&E’s and SCG’s nonresidential programs. Dr. Grover is currently
working with multiple team members, the Energy Division, and the MECT as manager of the survey data
collection and verification for all CFL giveaway events conducted as part of the 2006-08 programs. In
addition to managing large impact evaluations for each of the IOU’s, Dr. Grover has also managed
evaluation projects for NYSERDA, Energy Trust of Oregon, Florida Power and Light, the Northwest
Energy Efficiency Alliance, Union Gas, Enbridge Gas Distribution, and the Bonneville Power
Administration.

Experience working with implementers to ensure program evaluability

Most of the evaluation projects Dr. Grover has worked on have provided specific recommendations on
issues relating to evaluability. This includes developing detailed recommendations on program
documentation and data tracking that will allow for proper program evaluation in future years. Specific
examples of this include the audits over multiple years for Enbridge Gas Distribution that provided
detailed recommendations on evaluation methods, documentation, and project tracking. Dr. Grover also
directed ECONorthwest’s work on developing logic models for NYSERDA, with each logic model
containing specific metrics to measure important links between program activities and expected
outcomes.

CPUC: Embedded Energy Pilot Evaluation Page 3-4 ECONorthwest



MARK BUCKLEY

Senior Economist, ECONorthwest

EDUCATION

m  Ph.D., Environmental Studies, University of California-Santa Cruz (2007)
m  B.A., Economics, Davidson College, Davidson, NC (1998)

EMPLOYMENT HISTORY (11 YEARS PROFESSIONAL EXPERIENCE)

Senior Economist, ECONorthwest, 2008-Present

Environmental Economist, Environmental Incentives, 2006-2008

Visiting Researcher, Department of Forestry-University of Montana, 2005-2006
Economic Consultant, Independent 2000-2006

Instructor, Research Assistant, Teaching Assistant, University of California, 2001-2005
Associate Economist, Research Triangle Institute, 1998-2000

SELECTED PROJECT EXPERIENCE

Feasibility Assessment and Design of a Water Quality Crediting and Trading System, California
and Nevada (2006-present). Dr. Buckley is currently playing a lead role in the feasibility assessment and
design of a water quality crediting and trading system for Lake Tahoe in California and Nevada. The
project team is identifying and developing mechanisms to increase the efficiency of efforts and
expenditures to improve water quality in Lake Tahoe. Recognizing high variability in marginal costs of
pollutant control and insufficient funds to conduct all available BMPs, the project team is developing a
crediting system in order to identify and compare the value of pollutant control opportunities. The
crediting system will be able to handle efficiency gains from offsite mitigation at multiple scales. The
program design considers the complex political network (two states), high environmental quality of the
water resource, existing resource uses, and funding patterns to tailor the project to regional constraints
and opportunities. The project is funded by the U.S. EPA and overseen by the Lahontan Regional Water
Quality Control Board.

Developing a Tool to Guide State and Local Desalination Planning, California (2006).

As part of a large team, Dr. Buckley worked on a spreadsheet tool for use by local water agencies in
California to assess and compare costs and benefits of incorporating desalination into their water supply
portfolio. The tool includes consideration of water reuse and desalination options for water supply
increases and reserves. In addition to financial considerations, non-market values are incorporated,
including environmental, recreational, human health, and cultural costs and benefits. Dr. Buckley
developed new tool components that help communities consider the distributional equity tradeoffs
between various new water supply opportunities in comparison to and conjunction with existing supplies.
The project team included researchers from the University of California, local water agencies and
stakeholder organizations, with funding from Proposition 50 administered by the California Department
of Water Resources (overall project budget of $2.6 million).

Economic Analysis of Environmental Impacts of Cooling Operations for Coastal Power Plants and
Proposed Mitigation, California (2003-2005). In support of multiple California coastal communities and
in tandem with Earthjustice Legal Defense Fund, Dr. Buckley conducted economic analyses to assess the
costs and benefits of various technological and ecological approaches to mitigating estuarine and marine
impacts of power plant cooling operations. The analyses used habitat equivalency analysis as well as
considering risk and uncertainty differentials between the various cooling and associated mitigation
options for power plants in Monterey Bay and Morro Bay.
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Mark Buckley, ECONorthwest

Sacramento River Restoration Decision-Making Simulations, California (2003-2006). With funding
from the National Science Foundation and the USDA, Dr. Buckley designed and conducted game-
theoretic and agent-based simulation models to identify successful strategies for river restoration efforts
among existing agricultural land uses on the Sacramento River. Dr. Buckley conducted a survey of local
farmers and combined the results with market and biological data to inform simulations that identified
behavioral patterns and associated policy prescriptions. In particular, the simulations demonstrated the
importance to all interests of moderating on-site goals to control off-site externalities, and the impact of
risk aversion among farmers on river restoration goals.

Watershed Resources Management Plan, Santa Cruz, California (2001). Mark Buckley worked with
hydrologists and ecologists to identify the costs and benefits of various watershed management options
for the Santa Cruz Water Department. The city owns much of the watershed for its water supply, and
compared various land use options, including selective logging, to achieve community goals for water
quality, water quantity, and environmental benefits.

RELEVANT EXPERTISE AND QUALIFICATIONS

Experience evaluating programs in California

Dr. Buckley has contributed to design and evaluation of several water-related programs throughout
California. Currently, Dr. Buckley is participating in the design of a program to facilitate achievement of
TMDL water quality goals for Lake Tahoe across multiple jurisdictions and involving public and private
entities, including businesses and homeowners. Related to this effort is Dr. Buckley’s involvement in the
design and implementation of an adaptive management system for the implementation, monitoring, and
updating of the Lake Tahoe program for coordinating resource management throughout the basin. Key to
this program has been the design of explicit program evaluation via targeted monitoring and verification
at scale-dependent time intervals.

Dr. Buckley evaluated failures in the program to restore the Sacramento River Conservation Area in
northern California via surveys, modeling, and simulations. These analyses generated recommendations
for improvements in the system of farmer-interaction. Results of the work have been published in the
journals Environmental Management and Conservation Biology, and the book Restoring Natural Capital
(simulation results in review).

Statistical analysis, specifically regression modeling and sampling

Dr. Buckley has conducted a variety of statistical analyses and empirical modeling in order to assess
programs and policies for natural resource management. For example, Dr. Buckley conducted regression
analyses to identify the marginal cost impact of the Clean Water Act net of a counterfactual state
consisting of only state and local water quality regulations for the U.S. EPA Office of Water. Dr. Buckley
designed a program using Monte Carlo sampling to simulate decision-making interactions between river
restoration planners and farmers for the Sacramento River. Simulations and sampling designs for
landscape-scale restoration improvement by Dr. Buckley include game-theoretic and agent-based
techniques.

Dr. Buckley created and instructed a course for senior majors on computer modeling techniques for water
policy at the University of California, Santa Cruz. For the course, Dr. Buckley guided development and
use of spreadsheet, database, statistical and Visual Basic-based analyses for topics such as dam
management, groundwater management, and water supply adaptations for climate change.

Development of survey instruments and interviewing

Dr. Buckley designed and administered a survey of farmers to assess decision-making contingent on a
variety of river and riparian corridor management scenarios on the Sacramento River. Interviews and
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focus group meetings prior and subsequent to implementing the survey instrument aided the design and
results assessment. Mark Buckley aided in the design and provided the analysis and database construction
for monitoring costs associated with coordinating Lake Tahoe resource management under an adaptive
management system. The database and analyses required extensive follow-up interviews with resource
managers from government agencies to conduct cost analyses. The desalination assessment tool for local
California water agencies and stakeholder groups in part designed by Dr. Buckley provides a survey and
focus group tool to facilitate decision-making on water supply options.

Experience working with local water agencies, especially evaluating water conservation programs

Mark Buckley has worked extensively with water agencies and regional water quality control boards in
California. His work with the Santa Cruz Water Department combined water and land conservation
efforts for watershed management option assessment. The desalination tool project for the California
Department of Water Resources is targeted to meet the needs of local water agencies and has been
developed in conjunction with the Long Beach Water Department and the Inland Empire Utilities
Agency. He has worked with both the Central Coast and Lahontan Regional Water Quality Control
Boards for landowner decision-making analysis.

Experience with water systems analysis including physical and engineering principles

The desalination planning tool for California water agencies provides assessment of physical and
engineering opportunities and constraints for water supply options. Cost assessments for Lake Tahoe
resource management and water quality crediting and trading design reflect physical and engineering
constraints to water resources as well.

Overall experience in the water field in California

Since 2000, Dr. Buckley’s studies, research, and consulting have focused on problems of managing water
resources in California. The complexity of supply systems and demand uses coupled with a progressive
populace makes for relevance beyond state borders. Dr. Buckley’s doctoral coursework combined
microeconomics and econometrics with applied math, political science, hydrology, groundwater and
biology. His water research involvement has spanned local water supply and consumption, state-level
adaptability to climate change, river restoration and monitoring, water impacts of power plant cooling
operations, and water quality markets. He has worked directly with agency staff and executives,
homeowners and businesses, farmers and non-profits, and academic and government scientists.

Dr. Buckley is currently a research fellow with the Center for Integrated Water Research of the University
of California.
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CHRISTIAN MINER
Economist, ECONorthwest

EDUCATION

m  M.S., Economics, Portland State University (2006)
m  B.S,, Systems Engineering, United States Military Academy, West Point, NY (1994)

EMPLOYMENT HISTORY (14 YEARS PROFESSIONAL EXPERIENCE)

Economist, ECONorthwest, 2007-Present
Northwest Energy Efficiency Alliance, 2007
Portland Public Schools, 2003-2004

Oregon State Legislature, 2002-2003
Boosey and Hawkes, 2001-1002

Halo, Inc., 1999-2001

United States Army, 1994-1999

SELECTED PROJECT EXPERIENCE

2006-08 CPUC Government Partnerships Impacts Evaluation. Christian is a member of the
consulting team that is evaluating over 50 programs offered by several investor owned utilities in
California and their state, local government, or community organization partners. These programs seek to
modify customer behaviors either directly (through activities such as CFL distributions, energy efficiency
measure incentives, direct installs), indirectly (through training and educational events), or by
encouraging them to participate in core utility programs. For this evaluation Christian is the primary
investigator for five partnership programs and will be responsible for documenting both the direct and
indirect impacts due to marketing, outreach and training.

2003-05 CEC State Pricing Pilot Evaluation. In order to more fully understand the risks involved with
time-of-use pricing methods, Christian developed a model for simulating the realization of risk transfers
as a result of peak-pricing models. The analysis consisted of 2500 volunteer households located in the
service territories of SDG&E, SCE, and PG&E. Eighteen months of consumption data, during both peak
and off-peak hours, were studied to determine the amount of energy consumption transferred to and from
peak hours under several different time-of-use pricing regimes.

2006-08 Process Evaluation of the SDG&E and SCG Non-residential Energy Efficiency Programs.
For SDG&E and SCQG, assisted with the process evaluation for programs targeting small and medium
commercial and industrial customers. In each of the programs, financial incentives are provided to
customers for purchasing energy efficient equipment. Evaluation tasks include customer phone surveys in
support of a process evaluation of program delivery and in-depth interviews with equipment vendors and
installation contractors.

Evaluation of the California Statewide Technical Assistance and Technology Incentive Program. As
part of the overall process evaluation, Christian is managing the development of a discrete choice logit
model that estimates the probability customers will install demand response equipment (and join a
demand response program) based on the characteristics of the company and each firm’s equipment
recommendations. Additionally, Christian is managing both the in-depth interviews and phone surveys
conducted with program participants as part of the evaluation.
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RELEVANT EXPERTISE AND QUALIFICATIONS

Understanding of program evaluation theory

Christian has developed program theory and logic models for several clients including SCG, SCE,
SDG&E and PG&E. Based on the logic models and program theory, key research issues were identified
to shape all of the remaining evaluation data collection and analysis activities (e.g., market actor
interviews, participant survey design, on-site audits, program data analysis). Additionally, Christian has
implemented California’s Best Practices theory into the 2006-08 process evaluation of the SDG&E and
SCG non-residential programs.

Experience evaluating programs in California

Christian has worked on multiple energy evaluation projects in California and is He is currently working
on the Small Commercial and Local Government Partnership impact evaluations for the CPUC.
Additionally, Christian has been extensively involved with the 2006-08 process evaluation of all the
SDG&E and SCG residential and non-residential programs and has helped managed the evaluation of the
Statewide Technical Assistance and Technology Incentives program. He is also working on
ECONorthwest’s current evaluations of the Home Energy Efficiency Survey for both SCE and PG&E.
Additional California energy projects include subjects such as time-of-use pricing, risk analysis,
forecasting, program delivery and wastewater energy efficiency.

Energy modeling, specifically energy engineering principles and simple engineering models

As an energy analyst for the Northwest Energy Efficiency Alliance, Christian designed several cost-
effectiveness models to account for and forecast energy savings using engineering estimates for magnetic
transmissions, variable frequency evaporative fans, and wastewater management systems. Christian has
designed and built numerous statistically adjusted engineering billing models to estimate energy savings
conditional upon operating hours, weather, and building characteristics, the latest being a model of energy
savings for the Industrial Efficiency Alliance.

Statistical analysis, specifically regression modeling and sampling

Christian has designed several sampling plans for utilities in California involving survey and interview
samples of customers for SDG&E, SCE, SCG, and PG&E customers. Christian has also conducted a
variety of regression models for these California utilities. The latest is a logit model designed to estimate
the probability of program enrollment given specific firm characteristics, which is being done as part of
the evaluation of the Statewide Technical Assistance and Technology Incentives program. He will also be
working on the discrete choice analysis planned for the CPUC’s Small Commercial program impact
evaluations.

Experience with the energy management and control systems of water agencies, specifically
calculating energy use of pumps or treatment facilities

Christian has recently participated in an energy audit of the Alvarado Water Treatment facility in San
Diego, California. Here he saw first hand the requirements for upgrading the SCADA system and
estimating the curtailment and total energy usage for pumps at the facility. This visit was part of a
demand response program aimed at curtailing 8 MW of energy from the Alvarado facility.

Experience with pre- and post-measurement and analysis, specifically collecting pre-data

While working for the Industrial Efficiency Alliance, Christian has been instrumental in helping estimate
changes in energy efficiency at numerous industrial locations. This has all been done through the use of
both pre- and post-billing data to determine the changes in energy intensity on an annual basis. As a result
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of Christian’s work, the Industrial Efficiency Alliance will be able to claim energy savings for the first
time since the organization’s inception 5 years ago.
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JOHN BOROSKI

Senior Economist, ECONorthwest

EDUCATION

m  Master of Urban and Regional Planning, Portland State University (1998)
m  B.A. Economics, University of Notre Dame (1988)

EMPLOYMENT HISTORY (20 YEARS PROFESSIONAL EXPERIENCE)

Sr. Economist, ECONorthwest, 2006—Present

Parsons Brinckerhoff, 1999-2006

Tri-County Metropolitan Transportation District of Oregon (TriMet), 1997-1999
Portland Development Commission, 1996-1997

Oregon Health Sciences University, 1994-1995

Hewitt Associates, 1988-1993

SELECTED PROJECT EXPERIENCE

2006-08 CPUC Government Partnerships Impacts Evaluation. John is on the consultant team that is
evaluating over 50 programs being offered by the investor owned utilities in California and their state,
local government, or community organization partners. These programs seek to cause customers to
modify their behaviors either directly (through activities such as CFL distributions, energy efficiency
measure incentives, direct installs), indirectly (through training and educational events), or by
encouraging them to participate in core utility programs. For this evaluation John is the primary
investigator for multiple partnership programs and will be responsible for documenting direct impacts (for
programs with resource acquisition goals) and indirect impacts due to marketing, outreach and training.

2006-08 Residential Programs Process Evaluations. For SDG&E and SCG, John helped to conduct a
process evaluation of all the 2006-08 residential efficiency programs. This evaluation included the
development of program theory and logic models for all programs, in-depth interviews with program
managers and implementers, development of customer participant surveys, analysis of the survey results,
comparison of program design and delivery with established best practices, and recommendations to
improve program effectiveness.

2004-05 Non-residential Hard-to-Reach Program Impact Evaluation. For SCE, John helped to
conduct an evaluation of the Ex-Post net program impacts of a program targeting Hard-to-Reach small
and medium non-residential customers. This evaluation included customer phone surveys in support of a
process evaluation of program delivery, and a self-report analysis of free ridership, on-site verification
audits, and a net billing model. These methods were used to corroborate results across the different
techniques, and the results were combined to estimate net realized impacts.

2004-05 PG&E Government Partnerships Process and Impacts Evaluation. John was extensively
involved in the data analysis for the 2004-05 impact and process evaluation for 6 of PG&E’s Local
Government Programs (East Bay, Silicon Valley, El Dorado, Bakersfield-Kern County, Fresno, and
Stockton). The evaluation included program participant and non-participant surveys, and a portfolio
analysis in which Partnership performance was measured collectively as a group and relative to each
other and initial program goals. The evaluation included a self-report analysis of free ridership, on-site
verification audits, and a review of the savings calculations to estimate program impacts. These results
were combined to estimate net realized impacts for each Partnership.

California Statewide 2004-05 Emerging Technology Evaluation. This program conducts technology
assessments and provides information on emerging technologies that are ready to be promoted through
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other energy efficiency programs. Evaluation activities include developing a logic model and program
theory for the program, conducting in-depth interviews, and conducting evaluation case studies on
selected technology assessments. Recommendations were also made for future evaluation activities.

RELEVANT EXPERTISE AND QUALIFICATIONS

Understanding of program evaluation theory

John has developed program theory and logic models for several clients including NYSERDA (low-
income and R&D), SCG and SDG&E (residential and non-residential), the Northwest Energy Efficiency
Alliance (ENERGY STAR Homes) and the Oregon Department of Energy (tax credit programs). Based
on the logic models and program theory, key research issues were identified to shape all of the remaining
evaluation data collection and analysis activities (e.g., market actor interviews, participant survey design,
on-site audits, program data analysis).

Experience evaluating programs in California

In addition to projects highlighted in the Selected Project Experience section, John has also contributed to
process evaluations of SCG and SDG&E’s nonresidential programs (program theory, logic models, in-
depth interviews) and also an evaluation of KEMA'’s California Energy Efficiency Loan Program, for
which John documented lender experience with and perceptions of energy efficiency loan buy-down
programs.

Development of survey instruments and interviewing

John has developed phone survey instruments for program participants and non-participants for the
Oregon Department of Energy, SCG, SDG&E and Northwest Energy Efficiency Alliance. He has also
designed in-depth interview guides and conducted numerous in-depth interviews with energy program
stakeholders in the residential, commercial, industrial and R&D sectors.

Coordination and management of evaluation work

John has managed and reviewed the work of project team members, sub-consultants and internal staff for
several projects. Tasks for which John has coordinated and managed evaluation activities include data
collection and analysis, large-scale survey fielding and administration, in-depth interviews, field audits,
and on-site program event attendance.
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ALEC JOSEPHSON
Economist, ECONorthwest

EDUCATION

m  M.S. Economics, Portland State University
m  B.S. Political Science, Portland State University

EMPLOYMENT HISTORY (17 YEARS PROFESSIONAL EXPERIENCE)

m  Economist, ECONorthwest, 1991-Present

m  Adjunct Professor of Economics, Pacific University, 2004-Present, Courses in energy and
environmental economics, applied microeconomics, and macroeconomics

m  Economics Instructor, various local colleges, 1991-2004, Courses in microeconomics,
macroeconomics, international economics, economic history, and industrial organization

m  Program Coordinator, Oregon Council on Economic Education, 2002-2007

SELECTED PROJECT EXPERIENCE

Energy Efficiency Evaluation Review and Verification for the CPUC. For six years, Josephson was
ECONorthwest’s lead analyst in the annual evaluation of four California utilities' reporting of forecasted
and actual costs, benefits, and earnings for DSM programs. His work included data and engineering
reviews of sampled program participants, verification of load impact and measure retention studies,
review of administrative cost allocations and procedures, verification of parameters and calculations in
summary earnings tables, and presentation of findings and recommendations at DSM workshops and in
annual staff reports for the Office of Ratepayer Advocates.

Economic and Fiscal Impact Analysis of Energy Efficiency Programs. For the Energy Trust of
Oregon, Josephson led the input-output modeling effort to estimate the economic and fiscal impacts
associated with their commercial, industrial, and residential energy efficiency and renewables programs.
This project involved the detailed review of program activities, including net energy savings and
incremental measure costs, by program and by customer. ECONorthwest was able to feed this data into a
specially constructed input-output model of the Oregon economy, and evaluate the gross and net impacts
associated with ETO’s programs.

Audit of Enbridge Consumers Gas DSM Energy Conservation Program. For a gas utility in Ontario,
Canada, ECONorthwest conducted a verification and review of their DSM energy conservation program
evaluation. Audit tasks included reviewing all of the savings calculated with its gas conservation
programs and providing recommendations for future evaluations.

NEEA Hospital Energy Finance Resource Guide. For the Northwest Energy Efficiency Alliance,
ECONorthwest developed a financial resource guide for hospitals considering investments in energy
efficient equipment. This resource guide describes different types of financing options and incentives
available from state agencies and utilities within the program territory. A spreadsheet tool was provided
along with a written report that allows different financing options to be compared.

Economic and Fiscal Impact Analysis of Oregon’s Energy Tax Credit Programs. For the Oregon
Department of Energy, ECONorthwest evaluated the economic and fiscal impacts associated with their
Business Energy Tax Credit (BETC) and Residential Energy Tax Credit (RETC) programs. This involved
a detailed review, by individual participant, of the energy efficiency measures installed, the incremental
costs (both equipment and labor), the net energy savings and the foregone revenues for electric and gas
utilities.
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RELEVANT EXPERTISE AND QUALIFICATIONS

Understanding of program evaluation theory

Josephson’s program evaluation background includes six years working as ECONorthwest’s lead analyst
in the review of California utilities’ DSM programs. This included verification work related to utilities’
first year earnings claims, and review and replication of utilities’ load impact studies and measure
retention studies submitted to support their second and third earnings claims, respectively. Josephson also
provided analysis for two annual audits of a Canadian gas utility’s DSM energy conservation program
evaluation.

Experience evaluating programs in California

For the CPUC, Josephson was ECONorthwest’s lead analyst in the evaluation and verification of four
California utilities' reporting of forecasted and actual costs, benefits, and earnings for Demand-side
Management Programs. His work spanned six years, and included working closely with utility and CPUC
staff to develop summary earnings tables (“E-Tables”) in which program costs, benefits, and earnings are
reported and revised.

Statistical analysis, specifically regression modeling and sampling

As part of the CPUC review of utilities’ Demand-side Management Programs, Josephson assisted in the
review of utilities’ load impact studies submitted to support their second year earnings claims. This
review process was accomplished and reported on two levels. First, a Review Memo represents a paper
review of the particular load impact study submitted by the utility. Second, a Verification Report
represents an extensive review and replication of the sampling, billing data, and modeling procedures
used in the utility study, or a detailed replication of engineering-based, project-specific calculations used
in the study. Over his six-year involvement in CPUC verification work, Josephson led or assisted on the
review of well over fifty load impact studies.

In addition, Josephson led or assisted on ECONorthwest’s verification efforts related to utilities’ measure
retention studies filed to support the Effective Useful Life (EUL) estimates used to calculate third year
earnings.

Coordination and management of evaluation work

As ECONorthwest’s lead analyst in the CPUC’s review of utilities’ DSM Programs, Josephson
coordinated the review efforts between ECONorthwest and our sub-consultants, and utility staff and their
consultants. For most program years, this involved coordinating and communicating with staff from
numerous entities. Importantly, Josephson worked with all parties involved to make the final adjustments
to the utilities’ earnings claims, as reported in the summary earnings tables, and co-authored CPUC’s
Staff Reports presenting the review, findings, and recommendations for each Annual Earnings
Assessment Proceedings (AEAPs).

Josephson also took part in the audits of a Canadian gas utility’s conservation program. This involved
managing ECONorthwest’s detailed file-level review, and coordinating with utility staff to obtain
program data and provide suggestions to improve their program performance evaluation processes.
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JENNY YAILLEN
Research Assistant, ECONorthwest

EDUCATION

m  B.S., Economics, University of Oregon (2007)
m  B.S., Mathematics, University of Oregon (2007)

EMPLOYMENT HISTORY (1 YEAR PROFESSIONAL EXPERIENCE)
m  Research Assistant, ECONorthwest, 2007-Present

SELECTED PROJECT EXPERIENCE

Statewide 2004-05 Express Efficiency Impact Evaluation. As part of the subcontracted team to Itron,
Ms. Yaillen is assisting with the net impact analysis that involves developing a discrete choice nested
logit model which links participation in the Non-residential Audit program with participation in the
Express Efficiency program. This analysis will help identify the contribution that the Non-residential
Audit program is making to overall Express participation. Ms. Yaillen is currently conducting the discrete
choice modeling for lighting (T8/T5s and CFLs) and for HVAC measures. She will also be assisting in
the application of these models for the 2006-08 programs as part of the Small Commercial Contract
Group.

2004-06 Home Energy Solutions Process and Impact Evaluation. For Energy Trust of Oregon, Ms.
Yaillen is conducting a billing regression analysis that will be used to determine net impacts of this
residential rebate program. The program, which serves customers of the major gas and electric utilities in
the state of Oregon, provides financial incentives for the replacement or retrofitting of existing gas and
electric equipment. Other evaluation tasks Ms. Yaillen is involved in include developing survey
instruments, analyzing survey data, and documenting program history.

Statewide 2006-08 Emerging Technology Process Evaluation. Ms. Yaillen is assisting with evaluation
activities for the most recent round of evaluation for the Emerging Technology Program. This program
conducts technology assessments and provides information on emerging technologies that are ready to be
promoted through other energy efficiency programs. She is involved in developing a logic model and
program theory for the evaluation.

SDG&E/SCG 2006-08 Residential Programs Evaluation. For the SDG&E and SCG 2006-08
Residential Program Process Evaluation, Ms. Yaillen developed logic models for many of the residential
programs that were included as a part of this evaluation. She also compiled information on program
history and documented program theory for each program. Part of Ms. Yaillen’s responsibility for this
evaluation also included collecting and organizing participant survey samples and developing selected
survey questions.

RELEVANT EXPERTISE AND QUALIFICATIONS

Understanding of program evaluation theory

Ms. Yaillen has worked on multiple program evaluations for energy-related programs and has developed
several logic models in support of these evaluations. She has experience with both impact and process
evaluations and the different tasks that accompany each of these approaches to evaluation. Evaluation
tasks Ms. Yaillen has been involved in include billing analysis, discrete choice analysis, development of
logic models, documenting program history, survey instrument development, and survey data analysis.
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For her work with SDG&E and SCG, Ms. Yaillen developed a logic model and program theory
documents for the Single and Multifamily Rebate programs, the Lighting Exchange program, and
Appliance Recycling program among many others. She assisted in the development of survey questions
for these programs as well. As part of an impact evaluation for Energy Trust of Oregon she conducted a
billing regression analysis to determine net program effects. Ms. Yaillen also has experience in analyzing
survey data and using this to develop discrete choice models for the purpose of determining net-to-gross
ratios for the Express Efficiency program.

Experience evaluating programs in California

The majority of Ms. Yaillen’s evaluation experience has come from the evaluation of programs
implemented in California. As listed above, she has assisted in evaluating multiple statewide programs
and is currently involved in evaluation activities for the Statewide Express Efficiency program. Ms.
Yaillen has also worked on the Statewide Residential, Non-residential, Express Efficiency, and Emerging
Technology programs, and will work on the Small Commercial program evaluation among others in the
near future.

Through working on these program evaluations Ms. Yaillen has become familiar with the CPUC
protocols for both process and impact evaluations. She has had practice utilizing resources such as the
EEGA website and DEER database, most recently for her work on the Express Efficiency program
evaluation.

Statistical analysis, specifically regression modeling and sampling

Ms. Yaillen’s primary evaluation work has been focused on statistical analysis and regression modeling.
She has experience with billing regression techniques, as well as discrete choice analysis and nested logit
models. She was the primary analyst for the Energy Trust of Oregon project listed above, and developed
both an annual and monthly billing model to determine program impacts. This billing model was
developed using pre- and post-program kWh usage to determine net impacts for the Home Energy
Solutions program.

Ms. Yaillen is currently working on discrete choice modeling for the Express Efficiency program. She is
creating separate models for linear lighting, CFLs and HVAC equipment that make use of survey data as
well as program tracking data. Ms. Yaillen will do similar modeling for the ‘06-08 Small Commercial
evaluation.

Development of survey instruments and interviewing

Ms. Yaillen has assisted in developing survey instruments for the Statewide Residential program
evaluation as well as for the Home Energy Solutions program evaluation listed above. For the Home
Energy Solutions program Ms. Yaillen was responsible for writing selected survey questions and editing
the content and numbering for participant, non-participant, and contractor surveys.

Ms. Yaillen has had some experience with interviewing as well, conducting phone interviews with
licensed architects for a green building program evaluation. These interviews involved asking detailed
questions about architectural design practices in the Pacific Northwest and lasted about 30 minutes each.
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JESSICA SMITH
Research Assistant, ECONorthwest

EDUCATION
m  B.A., Economics, Willamette University, Salem, OR (2007), Magna Cum Laude, Phi Beta
Kappa

EMPLOYMENT HISTORY (1 YEAR PROFESSIONAL EXPERIENCE)

m  Research Assistant, ECONorthwest, June 2007-Present
m  Economic Stimulus Intern, Oregon Bridge Delivery Program, Spring 2007

SELECTED PROJECT EXPERIENCE

SDG&E and SoCal Gas 2006-2008 Non-Residential and Residential Process Evaluation. For
SDG&E and Southern California Gas, Ms. Smith assisted on a wide range of tasks in the process
evaluation for eight non-residential and 19 residential programs. Responsibilities included creating logic
models and program theory, conducting in-depth interviews, site-visits, developing phone surveys,
analyzing survey data, and report writing. In addition, Ms. Smith managed all evaluation work conducted
for the residential Home Energy Efficiency Survey and Residential Customer Information and Education
programs and the non-residential Codes and Standards program. These analyses and recommendations for
program improvements will help with planning for the 2009-2011 program cycles.

2007 NEEA ENERGY STAR Homes Process Evaluation. The Northwest Energy Efficiency Alliance’s
ENERGY STAR Homes program promotes the construction and sale of new homes built to ENERGY
STAR design specifications in Washington, Oregon, Idaho and Montana. For the 2007-2009 process
evaluation, Ms. Smith conducted in-depth interviews with participating builders. This work benchmarks
the program’s progress and will also facilitate changes in program design in future years. Ms. Smith also
assisted with data analysis in NEEA’s 2004-2006 ENERGY STAR Homes process evaluation.

2007 ETO Home Energy Solutions Process and Impact Evaluation. The Energy Trust of Oregon’s
Home Energy Solutions program provides cash incentives to residential customers for energy efficient
upgrades to their homes. Ms. Smith assisted with the analysis of survey results for participants and non-
participants in the program. This analysis will help with planning future phases of the Energy Trust’s
residential initiative.

NEEA Design & Construction Cross-Cutting Market of the Commercial Sector Initiative. The
Design & Construction program promotes the construction of high performance non-residential buildings
through the practice of integrated design. For Design and Construction evaluation, Ms. Smith conducted
in-depth interviews with architects. The Design and Construction program is still in its early phases and
therefore the results of this process evaluation are critical to establishing the future direction of the
program.

NYSERDA Logic Models and Program Theory for New York Energy $mart Programs. For
NYSERDA, Ms. Smith developed logic models and program theory for the Clean Energy Infrastructure
and Distributed Energy Resources programs.
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RELEVANT EXPERTISE AND QUALIFICATIONS

Understanding of program evaluation theory.

Ms. Smith is well-versed in program evaluation approaches, from the initial stages of logic models and
program theory, through development of researchable issues and data collection instruments, data
analysis, and report writing.

Ms. Smith has engaged in all these aspects of evaluation for the SoCal Gas and SDG&E residential and
nonresidential projects in 2007. For these process evaluations, researchable issues were developed by
studying program theory and engaging in discussions with program managers. As a result, the evaluations
measured how well program activities produced the short-term and-long-term outcomes dictated by
program theory, such as how effectively the Home Energy Efficiency Survey program provoked the
adoption of more energy efficiency behaviors and equipment purchases. In addition, the evaluation
addressed the key challenges identified by program managers and implementers, such the high
cancellation rates occurring in the Appliance Recycling program. Surveys and in-depth interviews were
conducted, and analysis of the resulting data implied suggestions for program improvements.

Experience evaluating programs in California

Ms. Smith has worked extensively on energy efficiency program process evaluations for Southern
California Edison, San Diego Gas and Electric, and Southern California Gas energy utilities. She has
assisted on a wide range of tasks in the process evaluation for eight non-residential and 20 residential
energy efficiency programs, including developing logic models and surveys, conducting interviews and
fielding surveys, analyzing data, and report writing.

Development of survey instruments and interviewing

Ms. Smith has developed both on-line and phone survey instruments for three utility Home Energy
Efficiency Survey programs. The surveys measured the effectiveness of the program’s on-line design,
program impacts, and customer satisfaction. She has also written many in-depth interview guides and has
experience conducting interviews with program managers, implementers, and participants.

Specifically, Ms. Smith has conducted numerous in-depth interviews for the SDG&E and SoCal Gas
Codes and Standards program with industry stakeholders, California Energy Commission staff, and
engineering consulting teams to document coordination among these groups. Moreover, for the NEEA
ENERGY STAR Homes program, she has interviewed participant builders across Washington, Oregon,
Idaho, and Montana in order to determine the effectiveness of the program’s marketing, verification, and
technical services. For NEEA’s Commercial Initiative, Ms. Smith interviewed architects in multiple states
in order to analyze the penetration of the NEEA Design & Construction program.
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LOGAN VAN ERT
Research Assistant, ECONorthwest

EDUCATION
m  B.A., Economics, Mathematics, Willamette University (2007)

EMPLOYMENT HISTORY (1 YEAR PROFESSIONAL EXPERIENCE)
m  Research Assistant, ECONorthwest, 2007-Present

SELECTED PROJECT EXPERIENCE

Energy Trust of Oregon Homes Energy Solutions (HES) Evaluation. For Energy Trust,
ECONorthwest will conduct an impact evaluation that will provide reliable estimates of therm and kWh
savings, savings attributed to the implementation of energy efficiency measures in Oregon households
(which ETO provides cash incentives for). Using these 2005-2006 estimates, ETO can more accurately
allocate resources to future projects and budgeting. In addition, ECONorthwest will conduct a process
evaluation to determine what improvements can be made to program design that will enhance delivery.
Logan has assisted in the process evaluation by analyzing data for the participant, non-participant and
vendor surveys fielded for this project.

2006-2008 SDG&E and SCG Residential and Non-Residential Process Evaluation. For SDG&E and
SoCal Gas, ECONorthwest served as the lead process evaluator for the residential evaluation and an
integral team member of the non-residential evaluation, which was headed up by KEMA. For both
evaluations, Logan analyzed survey data for several of the residential and non-residential programs. He
also developed a database in SPSS from survey responses for both utilities to assess the market potential
for key measure groups. Additional responsibilities included editing of survey instruments and report
writing.

RELEVANT EXPERTISE AND QUALIFICATIONS

Experience evaluating programs in California

Logan has been involved in several process evaluations for California’s IOU’s. Logan has primarily been
involved with SDG&E and SoCal gas residential and non-residential programs, such as Small Business
Super Saver, Express Efficiency, Business Energy Assessment, and Single Family. Logan was
extensively involved with the Business Energy Assessment program evaluation: reviewing survey
instruments, uploading and monitoring the online participant survey, analyzing data from that survey,
writing the report section and reviewing many of the materials ECONorthwest had for the project. In
addition to these programs, Logan has also had extensive exposure to HEES (Home Energy Efficiency
Survey) programs through projects contracted with SCE, SDG&E and SoCal Gas. Currently, Logan is
updating the Market Characterization section of the Market Progress Evaluation Report (MPER) for
Energy Star Homes Program evaluation. In general, Logan’s primary evaluation activities include
reviewing and editing project documents as well as analyzing survey data in SPSS and Excel. He analyzes
frequencies of survey questions and creates pivot tables in an effort to uncover telling results. Subsequent
to his data analysis, Logan has been responsible for incorporating relevant results from the data into
report drafts.
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Development of survey instruments and interviewing

Logan has had experience administering interviews through the TA/TI program, primarily participant in-
depth interviews. Outside of energy evaluation, Logan has developed his own surveys and conducted
personal interviews for an ECONorthwest client who was interested in finding out how feasible it would
be to build an equestrian center in northern California. Logan researched the Oregon and California
equestrian market, interviewing key staff at equestrian centers in Oregon and across the U.S.
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JOHN STEVENSON

Survey Research Consultant

EDUCATION

m  B.A, Sociology with Concentration on Analysis & Research, University of Wisconsin-
Madison (1988)

m  Graduate Studies in Sociology and Survey Research Methods, University of Michigan- Ann
Arbor (1989-1990)

EMPLOYMENT HISTORY (20 YEARS PROFESSIONAL EXPERIENCE)

Associate Director, University of Wisconsin Survey Center, 2000-Present

Project Director, University of Wisconsin Survey Center, 1994-1999

Project Director, Wisconsin Department of Natural Resources, 1991-1994

Independent Consultant and Data Analyst for CBS News and The New York Times 1990-
1991

m  Research Assistant, New York City Criminal Justice Agency 1988-1991

SELECTED PROJECT EXPERIENCE

Home Energy Efficiency Survey (HEES) Program Evaluation. As a subcontractor to ECONorthwest,
Mr. Stevenson is providing methodological advice and consultation for the telephone and web surveys
being conducted as part of the Home Energy Efficiency Survey program evaluation. Stevenson reviewed
the prior evaluation studies and their results to improve upon previous work and to continue to increase
the quality of these types of surveys. Stevenson drafted survey questions, and reviewed survey drafts
through their iterations. Review includes consultation on question wording, response options, question
flow and instrument ordering. Surveys are reviewed to maximize validity and reliability and assure
highest data quality possible. Stevenson also reviewed survey methods and consulted on sampling, mode,
and protocol of best practices to ensure high response rates and high data quality. Surveys were
constructed for participants in several different programs targeted to reduce household energy use,
focused on users of a variety of home energy audit programs.

San Diego Gas & Electric & So Cal Gas Residential Program Process Evaluation. As a subcontractor
to ECONorthwest, Mr. Stevenson provided methodological advice and consultation for all the telephone
surveys fielded as part of the 2006-08 process evaluations of all the SDG&E and SCG residential
programs. Stevenson reviewed previous surveys and their results, drafted survey questions, and reviewed
survey drafts through their iterations. Review includes consultation on question wording, response
options, question flow and instrument ordering. Surveys are reviewed to maximize validity and reliability
and assure highest data quality possible. Stevenson also reviewed survey methods and consulted on
sampling, mode, and protocol of best practices to ensure high response rates and high data quality.
Surveys were constructed for participants in several different programs targeted to reduce household
energy use, focused on users of a variety of equipment types, demographics, and program characteristics.

Wisconsin Public Service Commission Study of Low Income Landline Telephone Rates. As
Associate Director UW Survey Center, Stevenson conducted a large scale complex study of low income
households and their telephone service. Study was done to evaluate how potential rate changes would
effect low income households’ access to telephone service. Study methodology had to be developed to
ensure high response rate among stratified random sample of lowest income households. Sample size was
N of 4,000, consisting primarily of minority and other hard-to-survey sub-populations. Stevenson was
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responsible for survey methods and instrument design and implementation of the study. Study yielded
better than 50% response rate.

Wisconsin Longitudinal Study. Stevenson is responsible for overall management, methods development
and implementation of this gold standard longitudinal study. This project is moving forward from its fifth
round of data collection for the Wisconsin Longitudinal Study (WLS). Response rates have been
consistently in 82-94% range. The WLS began in 1957 with original data collection from 10,317 high
school graduates in Wisconsin with subsequent data collection in 1964, 1975, and 1992. The most recent
wave consisted of a 75-90 minute in-depth telephone interview and a follow-up 50 page mail survey with
the more than 9600 surviving men and women in the original sample. A parallel phone and mail survey
was conducted with 7150 randomly selected siblings of the graduates. A shorter telephone survey was
conducted with spouses of graduates and siblings. Currently, the UW Survey Center is conducting a
telephone survey with widows of graduates and widows of siblings.

The WLS is a unique, large-scale longitudinal study of adults and their families that covers nearly half a
century of life. It is a valuable resource for research on aging, life course, inter-generational transfers,
relationships, family functioning, long term effects of education and cognitive ability, occupational
careers, physical and mental well-being, and morbidity and mortality. Most recently, UWSC conducted a
massive biomarker collection for the Wisconsin Longitudinal Study. 8,141 graduates were asked to
donate a saliva sample using an Oragene kit and return it by mail. With the success of this effort, UWSC
will be fielding a similar biomarker collection effort with the siblings. WLS investigators plan to analyze
the DNA in the saliva to study the relationship of genes to health and well-being, including Alzheimer’s
disease, cancer, and depression.

RELEVANT EXPERTISE AND QUALIFICATIONS

Development of survey instruments and interviewing

John Stevenson has over 20 years of experience in the field of survey research. Mr. Stevenson has been
Associate Director at the University of Wisconsin Survey Center (UWSC) since 1999, after serving as a
Project Director for UWSC for five years. He has worked for an independent consultant for CBS News
and The New York Times. He has also worked as a Senior Research Specialist for the Wisconsin
Department of Natural Resources, conducting phone surveys, mail surveys and focus groups for policy
makers. He has also worked as a private consultant conducting focus groups and developing survey
instruments. He has managed hundreds of survey research project in his career on a very wide range of
topics, primarily for university and state and federal government studies, but also for private companies.

He has received formal survey research training at the Universities of Wisconsin and Michigan; two of
the top survey research schools in the country. For the past several years he has worked closely with
colleague and Faculty Director Dr. Nora Cate Schaeffer, who is widely regarded as the leading national
expert in survey question design.

Mr. Stevenson has overseen hundreds of survey research projects in his career. He has advised top
scientists at the University of Wisconsin-Madison, known for its world class social scientists. He has
consulted on survey design and survey research methods on projects throughout the university and also
for top scientists at universities such as Columbia University, The University of Chicago, and Harvard
University. He has extensive experience working on applied projects and program evaluation for state and
federal government agencies.

Stevenson also brings a great deal of experience conducting focus group research. He has received

training in conducting qualitative focus group research from leading national expert Dr. Richard Krueger.
He has scripted and personally moderated focus groups on a wide rage of topics for clients at several state
agencies. While at the Wisconsin Department of Natural Resources, Stevenson conducted focus groups to
evaluate and improve a wide variety of programs and policies. Since joining the University of Wisconsin,
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he has conducted groups for program evaluation for a variety of state agencies and university
administration. As a private consultant he has conducted groups for the private sector, including several
on corporate image for American Family Insurance.

Mr. Stevenson will serve as a survey research consultant on the project. He will meet with team members
to design survey instruments, and consult on all issues relating to survey design and implantation. His
focus will be ensuring high data quality. This will entail ensuring that there is high quality design in all
aspects of the survey research process, including wording of individual items, flow of survey instruments,
developing appropriate answer categories, ordering of items, developing introductions, and all other
aspects of the survey research instrument development.
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MICHAEL BAKER
Vice President, SBW Consulting, Inc.

EDUCATION

m  B.S, Engineering, Interdisciplinary Engineering Studies, Purdue University, 1975.
m  Graduate Studies, Civil Engineering, Social Management of Technology Program, University
of Washington.

EMPLOYMENT HISTORY (29 YEARS PROFESSIONAL EXPERIENCE)

m  Principal, SBW Consulting, Bellevue, WA. 1990-Present
m  Principal, BR Associates, Seattle, WA. 1983-1990
m  Energy Specialist, Seattle Energy Office/Seattle City Light, Seattle, WA. 1979-1983

SELECTED PROJECT EXPERIENCE

Impact Evaluation of 2001 Commercial Water Conservation Programs. Mr. Baker assisted in the
developing the research design and implemented the pre/post sampling procedure for this evaluation of
this major Saving Water Partnership/Seattle Public Utilities program (0.3 mgd claimed savings). The
program sampled 25 measures including cooling towers, commercial washing machines, ice makers, and
flush valve toilets. Estimates of savings were developed using short-term measurements of cumulative
water use, equipment run time and event counts, and other performance parameters for a wide variety of
technologies. From these savings estimates, SBW developed savings realization rates by water efficiency
technology, which supported program-level gross savings estimates.

Impact Evaluation of the Retro-Commissioning Contract Group. SBW was retained by the California
Public Utilities Commission to conduct an impact evaluation of ten highly varied retro-commissioning
programs implemented by PG&E, SCE, SCG and SDG&E under the PY2006-08 program cycle. Mr.
Baker has designed the evaluation and documented it in a detailed evaluation plan. Mr. Baker is currently
managing the implementation of the evaluation plan. The evaluation will use a measurement-based
approach to evaluate the energy and peak demand savings for a randomly selected sample of energy
efficiency technologies implemented under these programs. Realization rates and net-to-gross ratios will
be calculated for each sampled case. The gross and net savings will be extrapolated to the entire program
population for each program. The evaluation concepts and design requirements of this program are very
similar to the requirements of the embedded energy program.

Evaluation, Measurement, and Verification of Statewide UC/CSU/IOU Energy Efficiency
Partnership Program. Mr. Baker is the project manager for SBW’s evaluation of the Statewide
UC/CSU/IOU Energy Efficiency Partnership Program (Program Years 2004 and 2005). This program is
delivering energy efficiency retrofits and monitoring-based commissioning to buildings operated by
University of California (UC) and California State University (CSU). This program is also delivering
education and training to building operations staff. This evaluation will determine the kW, kWh and
therm impacts associated with both the retrofit and commissioning projects. This will be accomplished by
collecting baseline and post-improvement data from a sample of buildings treated by the program. Site-
specific evaluation plans will be implemented, including short-term monitoring of affected systems. In
addition, program and building operation staff will be interviewed to support an evaluation of program
procedures and the effectiveness of the training program.

Compact Fluorescent and Showerheads/Aerators Program Evaluations. Mr. Baker was the project
manager for SBW’s evaluation of two DSM programs operated by Washington Water Power. The first
evaluation determined the energy savings associated with a WWP rebate for compact fluorescent bulbs.
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The second evaluation determined the energy savings from the installation of efficient shower heads and
aerators. We also conducted a process evaluations for both programs. The process evaluation assessed the
attitudes of participants, non-participants and trade allies and identify any needed changes in the operation
of the program. Mail surveys were conducted with 1,200 customers to provide the data needed for these
evaluations.

PG&E’s 1995 and 1996 Industrial Retrofit Program Evaluation. Mr. Baker was the project manager
for SBW’s evaluation of the PG&E’s 1995 and 1996 Industrial Energy Efficiency programs. More than
700 on-site surveys were conducted, along with extensive telephone surveys, to collect the data needed to
support this evaluation. These evaluations determined the gross and net kWh, kW and Therm savings
from each of four categories of efficiency measures: lighting, HVAC, process and miscellaneous. Project-
specific evaluations of measure savings, based, as needed, on end-use metering of affected systems, were
conducted for projects that accounted for 70 percent of the savings in the lighting, HVAC and process end
uses, in each year. The estimates of net savings account for the project-specific effects of free-ridership
and site-level spillover analysis. This study also produced a database of measure-specific equipment
characteristics that will meet the needs of future measure retention studies.

RELEVANT EXPERTISE AND QUALIFICATIONS

Understanding of program evaluation theory

For 15 years Mr. Baker has been very heavily involved in the design of complex energy and water
program evaluations in California and Washington. From this experience he has gained a very thorough
understanding of impact evaluation theory as applied to a variety of water and energy programs in the
commercial and industrial areas. His most recent experience in California involves the evaluation of ten
retro-commissioning programs for the CPUC. From this work he has gained a thorough understanding of
the most recent California Evaluation Protocols and the practical application of the general protocols to a
variety of specific commercial/industrial programs in the 2006-08 program cycle.

Experience evaluating programs in California

Recent evaluation projects of particular relevance to this proposal include the following:

1. Impact and process evaluation of California 2004-5 UC/CSU/IOU Energy Efficiency Partnership.
2. Impact evaluation of Oakland (California) Energy Partnership 2002-03 BEST program.

3. Impact and process evaluation of the PG&E 1995 Industrial Retrofit program.

4. Impact and process evaluation of the PG&E 1996 Industrial Retrofit program.

5. Impact and process evaluation of the PG&E 1994 Commercial HVAC Retrofit program.

Statistical analysis, specifically regression modeling and sampling

Mr. Baker has been responsible for developing sample designs for commercial and industrial sector
market research and EM&V studies for more than 20 years. He was responsible for design and
implementation of two stage cost-optimized sample, including first stage geographic clusters, for the BPA
Pacific Northwest Non-Residential Energy Survey. He was responsible for development of optimized
sample designs for a number of large scale California EM&V programs. In our current CPUC evaluation
of Retro-commissioning and Major Commercial programs, Mr. Baker is currently designing and
implementing sampling for 16 programs, some of which will involve a complex combination of pre/post
and post-only designs.

Coordination and management of evaluation work — Mr. Baker has been the project manager for many
of the evaluations that he has participated in over the last 15 years. He is currently the project manager for
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the impact evaluation of 10 retro-commissioning programs for the CPUC. From this experience he has
developed positive relationships with program managers at the CPUC and at the participating energy and
water utilities. He has also gained a detailed understanding of the complex logistics that are involved in
performing large and complex projects for clients that involve utility/government partnerships and require
the use of multiple consultant teams.

Collection and analysis of metering data

Mr. Baker has conducted analyses of interval demand data throughout his 28-year career. This started
with analysis of multiple years of hourly billing data for more than 200 commercial customers of Seattle
City Light to deduce daytypes for different classes of commercial buildings. He developed two software
packages for analyzing interval data: Load Profiler and LogTool. These have been used to analyze load
shape both for premise level and system level power measurements from both commercial and industrial
facilities. LogTool is capable of both time-series and scatter plot analysis of intervals ranging from one
second to one day. He was responsible for the design of BPA’s Commercial Building Base Study, under
the End Use Loads and Conservation Assessment project, in which comprehensive end use power
measurements were collected for 100 buildings.

Energy test instruments and procedures

Mr. Baker has played a major role in the design and development of a wide variety of instruments and
procedures used in collecting site, end-use and measure specific data from many types of commercial,
industrial and residential facilities. These include methods that range from very detailed equipment
metering systems for compressed air systems to executive survey instruments that collect detailed data
from decision-makers, vendors and operations staff related to the analysis of free-ridership and spillover.

Experience working with implementers to ensure program evaluability

In all five evaluation projects listed above, Mr. Baker worked closely with implementers, while the
programs were ongoing, to coordinate key aspects of the evaluations and to collect adequate baseline
data.

Experience with pre and post measurement and analysis, specifically collecting pre-data

As highlighted in previous paragraphs, Mr. Baker has extensive experience collecting pre and post data
for both water and energy efficiency evaluations. He is acutely aware of the particular challenges of
baseline data collection, and established an innovative method for doing so for one of the pre-rinse spray
valve evaluations.
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MARC SCHULDT
Principal, SBW Consulting, Inc.

EDUCATION

m  M.S., Mechanical Engineering, University of Washington, Seattle WA (1978)
m  B.A, Aeronautical Engineering, Purdue University, West Lafayette, Indiana (1973)

EMPLOYMENT HISTORY (29 YEARS PROFESSIONAL EXPERIENCE)

m  Principal, SBW Consulting, Inc., 1990-Present
m  United Industries, 1982-1990
m  Mathematical Sciences NW, 1978-1982

SELECTED PROJECT EXPERIENCE

Impact and Process Evaluation of the Water Smart Technology Water Conservation Program. For
Seattle Public Utilities, Mr. Schuldt designed and managed a process and impact evaluation of the 2001
Water Smart Technology (WST) program, one of the largest programs in the Pacific Northwest. For the
impact portion of the work, a detailed engineering analysis was performed of a randomly selected sample
of implemented measures. Measure-specific evaluation plans were prepared and carried out for this
sample, resulting in evaluation estimates of gross savings. Estimates were based on short-term
measurements of cumulative water use, equipment run time and event counts, and other performance
parameters for a wide variety of technologies, such as cooling towers, commercial washing machines, ice
makers, irrigation controls and flush valve toilets. These evaluation estimates were compared to those
prepared by program staff and the reasons for major differences were identified. Both sets of estimates
were used to develop savings realization rates for the measures. These realization rates were applied to
program savings for all projects completed in 2001 to develop estimates of program-level gross savings.

Impact Evaluation of the Major Commercial Contract Group. SBW was retained by the California
Public Utilities Commission to conduct an impact evaluation of six non-residential energy conservation
programs implemented by SCE, SCG and SDG&E under the PY2006-08 program cycle. Mr. Schuldt has
designed the evaluation and documented it in a detailed evaluation plan. Mr. Schuldt is currently
managing the implementation of the evaluation plan. The evaluation will use a measurement-based
approach to evaluate the energy and peak demand savings for a randomly selected sample of energy
efficiency technologies implemented under these programs. Realization rates and net-to-gross ratios will
be calculated for each sampled case. The gross and net savings will be extrapolated to the entire program
population for each program. The evaluation concepts and design requirements of this program are very
similar to the requirements of the embedded energy program.

Single Family Water Fixture Energy-related Measurements. SBW was retained by Seattle Public
Utilities and Seattle City Light to investigate the energy-related flows of water fixtures in a representative
sample of single-family residences in the City of Seattle. Mr. Schuldt designed and managed this project.
SBW took water and energy performance measurements of showerheads, faucet aerators and toilets in 71
single-family homes. SBW also acquired other useful data on characteristics of water appliances in the
sampled homes. The resulting data was analyzed to determine current baseline conditions in Seattle and
the site-level water and energy impact of more efficient water fixtures.

Urinal Baseline Study. Mr. Schuldt designed and managed a recently completed a study for the Seattle
Saving Water Partnership that examined the baseline performance characteristics of the existing urinal
stock and assessed the practicality and cost-effectiveness of alternative strategies to significantly reduce
water consumption and maintain flush effectiveness. The study determined baseline characteristics of the
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existing stock of urinals as well as urinal flush volume and flush effectiveness through field
measurements. The study also included interviews with commercial customers on maintenance practices
and urinal performance history. The study identified possible urinal efficiency improvements that are
practical and cost-effective and evaluated them for applicability and practicality through a series of field
tests. The study resulted in a series of recommendations for the design of a future program.

Assessment of Water and Energy Savings for Efficient Showerheads and Faucet Aerators. SBW
collected and analyzed data on the impact of efficient shower heads and faucet aerators on a sample of 80
single family residences and more than 90 multifamily units in the Pacific Northwest. Mr. Schuldt
designed and managed this project. The pre/post research design involved baseline data collection,
followed by the installation of efficient shower heads and aerators, followed by a post-installation
metering period. A variety of one-time measurements of water temperatures and flow rates were taken
along with continuous monitoring of flow volumes and energy use during the pre and post periods. The
results of the study included estimates of energy and water savings for each conservation measure
installed in the participating dwellings.

RELEVANT EXPERTISE AND QUALIFICATIONS

Understanding of program evaluation theory

For 15 years Mr. Schuldt has been very heavily involved in the design of complex energy and water
program evaluations in California and Washington. From this experience he has gained a very thorough
understanding of impact evaluation theory as applied to a variety of water and energy programs in the
commercial, industrial and multifamily sectors. His most recent experience in California involves the
evaluation of six commercial/industrial programs for the CPUC (Major Commercial contract group).
From this work he has gained a thorough understanding of the most recent California Evaluation
Protocols and the practical application of the general protocols to a variety of specific
commercial/industrial programs in the 2006-08 program cycle.

Experience evaluating programs in California

Mr. Schuldt has been evaluating commercial and industrial energy programs in California for 15 years.
His experience began with the impact evaluation of PG&E's 1992-93 Commercial New Construction
programs. The study determined both the gross and net kWh and demand impact of the program through a
combination of engineering and statistical techniques that were consistent with the EM&V protocols in
place at the time. Since then he has been involved in numerous commercial/industrial program
evaluations for PG&E and additional evaluations (energy and water) for third parties during the 2004/04
and 2005/06 program cycles. Most recently he has been heavily involved in the evaluation of six
commercial/industrial programs for the CPUC (Major Commercial contract group).

Energy modeling, specifically energy engineering principles and simple engineering models

Mr. Schuldt has managed numerous non-residential impact evaluations that have assessed the energy and
peak demand impacts of program measures on large commercial buildings and industrial facilities. In all
cases the assessments of energy and demand savings by SBW staff were based on the application of
sound engineering principals for all of the affected end uses. These principals were allied equally to both
simplified spreadsheet analyses and more complex simulation analyses. For each evaluation, Mr. Schuldt
worked closely with SBW staff to ensure that the most appropriate level of analysis was selected and that
these principals were properly applied. Internal peer review of all major deliverables was also used as a
means of ensuring that the most appropriate analysis techniques were applied.
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Coordination and management of evaluation work

Mr. Schuldt has been the project manager for most of the evaluations that has participated in over the last
15 years. He has also been the project manager for numerous water and energy technology assessments
that have been performed by SBW over the last 18 years. He is currently the project manager for the
impact evaluation of six commercial/industrial programs for the CPUC (Major Commercial contract
group). From this experience has developed positive relationships with program managers at the CPUC
and at the participating energy and water utilities. He has also gained a detailed understanding of the
complex logistics that are involved in performing large and complex projects for clients that involve
utility/government partnerships and require the use of multiple consultant teams.

Experience working with local water agencies, especially evaluating water conservation programs

Mr. Schuldt was the project manager for the impact evaluation of the Water Smart Technology program,
operated by Seattle Public Utilities. He was also the project manager for the impact evaluation of two
third party programs in California that involved the assessment of both water and energy savings for pre-
rinse spray valves in food service establishments. He has also managed the implementation of programs
in Washington and Arizona that have installed conservation measures that save both water and energy. In
all cases he has developed relationships with local and state water agencies that sponsored the projects
and worked directly with them to design and successfully execute them.

Overall experience in the water field in California

SBW has performed impact evaluations of two third party water/energy conservation programs whose
implementation was funded by the CPUC. They involved the estimation of program level impacts for pre-
rinse spray valves for the 2002/03 and 2004/05 program cycles.

Experience working with implementers to ensure program evaluability

An important part of most impact evaluations that Mr. Schuldt has managed in providing early feedback
to the implementers that will assist them in improving the efficiency and effectiveness of program
delivery. This has been especially true for programs that have low realization rates. Early feedback can
significantly improve the ability of the implementer to prepare realistic ex ante estimates for future
measures.

Experience with pre and post measurement and analysis, specifically collecting pre-data

SBW promotes the use of pre/post analysis in all of the program evaluations that they design, if the ability
to collect baseline data is possible. Pre/post measurements often produce savings results that are not
expected or intuitive — improving the accuracy of the savings estimates. However, a pre/post design does
introduce some complexities such as the need for closer tracking of project status and the careful
consideration of pre-retrofit measurements so that data is not collected for projects that are committed but
ultimately are not implemented
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BEN WILDMAN
Principal, SBW Consulting, Inc.

EDUCATION AND REGISTRATION

m  Professional Engineer, Civil Engineering, Washington (1989)
m  Wastewater Treatment Plant Certification Level IV, Washington (1986)
m  B.S. Chemical Engineering, University of Colorado (1974)

EMPLOYMENT HISTORY (26 YEARS PROFESSIONAL EXPERIENCE)

Principal, SBW Consulting, Inc., 1990-Present

Sole Proprietor, Wildman Consulting, 1989-1990

Process Analyst/Project Manager, Municipality of Metropolitan Seattle, 1982-1988
Environmental Engineer, Kramer, Chin and Mayo, Inc., 1979-1982

SELECTED PROJECT EXPERIENCE

Municipal Water Treatment Plant Baseline Energy Study. Mr. Wildman was the primary author of
the baseline energy study for the Pacific Gas & Electric Company (PG&E). The study provided an
overview of current and pending regulations for municipal water treatment facilities. In addition, the
study contained an overview of the treatment processes and their associated energy requirements for
treating ground water, surface water and brackish water. Technologies and associated energy
consumption for disinfection was one area of particular focus. A brief survey was conducted of a few
municipal water treatment agencies to obtain information regarding current practices and strategies for
complying with pending regulations.

Assisted with Audit of Corvallis Filter Plant and Taylor Water Plant. Mr. Wildman was a team
member conducting an audit of the Corvallis Filter Plant and Taylor Water Plant. Several energy
efficiency measures were identified, including replacing a 2-stage pump with a single speed pump,
improving pump sequencing, and eliminating the use of a throttling valve used to achieve mixing.

Water Conservation at Wastewater Treatment Plants. Both Pacific Power and PG&E have retained
Mr. Wildman to conduct assessments of energy savings opportunities at several wastewater treatment
plants. One area of resource and energy savings Mr. Wildman identifies during these projects is water
consumption. For example, in one plant potable water was being used to wash down process tanks.

That procedure was subsequently discontinued and process tanks are now washed down with the use of
treated waster. At another facility, a hose-bib was usually left with water flowing freely. This procedure
was discontinued.

Benchmarking Study on Energy Use of Ultraviolet Disinfection in Wastewater Treatment. Mr.
Wildman was the primary author of a benchmarking study in which energy use data was collected at three
wastewater treatment plants and a literature review provided additional data for benchmarking the use of
ultraviolet radiation for achieving disinfection of wastewater. This work was extremely valuable in
providing background knowledge of the UV process, which was used later in the water treatment plant
baseline study.
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RELEVANT EXPERTISE AND QUALIFICATIONS

Understanding of program evaluation theory

Mr. Wildman was the project manager and lead engineer for the evaluation of two Third Party energy
efficiency implementation programs in California. One evaluation was on a 2002-03 implementation
program. Mr. Wildman was subsequently selected to evaluate the continuation of that program, the 2004-
2006 program. Mr. Wildman will also be the lead engineer responsible for evaluating site-specific energy
impacts of the wastewater treatment plants included in the 2006-08 programs to be evaluated by the
PG&E Industrial and Fabrication contract group.

Experience evaluating programs in California

See the previous item.

Energy modeling, specifically energy engineering principles and simple engineering models

Mr. Wildman developed a computer model of a pilot scale sludge drying facility at the West Point
Wastewater Treatment Plant. The model addressed two key areas, the energy and mass balances for the
process. The model was used by the operations staff for both training and operating the test facility. The
model provided one way for operators to ‘see’ the impact of a change in the moisture level of the feed
material to the dryer performance and its energy use.

Development of survey instruments and interviewing

As the project manager for an evaluation of a technical 2004-2006 California implementation program,
Mr. Wildman was deeply involved with the development of the interview instrument. The survey was
conducted on wastewater treatment plant staff. As the specialist on the team on wastewater treatment Mr.
Wildman had an important role in ensuring the survey had the correct and appropriate language.

Experience with water monitoring and control equipment

Mr. Wildman has considerable experience in monitoring flows and many aspects of control systems for
equipment used in the wastewater treatment industry.

Experience with the energy management and control systems of water agencies, specifically
calculating energy use of pumps or treatment facilities

Mr. Wildman has conducted an energy audit at more than a dozen wastewater Treatment facilities. Those
audits involved assessing pumps and pump controls that move large volumes of water, filter systems,
disinfection processes and other unit processes that have similarities to water treatment equipment and
facilities.

Experience with water systems analysis including physical and engineering principles

Mr. Wildman has extensive experience analyzing physical and engineering principles in evaluating
energy use and energy savings at wastewater treatment facilities and in evaluating physical and biological
processes.

Collection and analysis of metering data

Mr. Wildman has considerable experience installing metering equipment, collecting and analyzing energy
data as well as parameters that indicate water and wastewater quality.
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Energy test instruments and procedures

Mr. Wildman has installed various metering equipment including Micro-Data Loggers, power meters,
current transducers, as well as other instruments such as dissolved oxygen sensors and ph meters.

Energy audit fieldwork

Mr. Wildman has conducted more than a dozen audits on wastewater treatment plants. He has also
conducted numerous reviews of energy savings analyses performed by other engineers.

Experience working with implementers to ensure program evaluability

Mr. Wildman has completed two evaluations of wastewater treatment programs in California that
involved pre/post measurement designs. He stayed in close touch with the program implementers as the
program was marketed to customers so that he could select appropriate samples for sites prior to their
implementing improvements. He then took full advantage of data collected by the program and added
strategically to this data collection to develop good information on baseline and as-built conditions. Site
visits both before and after project implementation were critical to his development of a complete picture
of what happened in each of these complex projects.

Experience with pre and post measurement and analysis, specifically collecting pre-data

Mr. Wildman has collected both pre- and post-implementation data for several of the EM&V projects he
has conducted. This has included measurement of critical system and plant performance parameters,
obtained from plant records and control systems and data obtained thru the installation of special metering
equipment.
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BING Tso, P.E., LEED AP

Senior Project Manager, SBW Consulting, Inc.

EDUCATION

m  B.S., Mechanical Engineering, Stanford University, Stanford, CA (1986) — graduated with
distinction; elected to Phi Beta Kappa.

EMPLOYMENT HISTORY (22 YEARS PROFESSIONAL EXPERIENCE)

m  Senior Project Manager, SBW Consulting, Inc., 1994-Present.
m  English Instructor, Southern Institute of Metallurgy, Ganzhou, P.R. of China, 1991-1993.
m  Systems Engineer, Pacific Gas and Electric Company, 1986-1991.

SELECTED PROJECT EXPERIENCE

Impact evaluations of water/energy savings from 2002-05 CUWCC pre-rinse spray head program.
Mr. Tso was the project manager and technical lead for the evaluations of Phases 1 and 2 of a statewide
natural gas and water conservation program for the California Urban Water Conservation Council
(CUWCC) and CPUC. This program resulted in the installation of over 30,000 high-efficiency
dishwashing pre-rinse spray heads in California food service establishments. The combined studies
involved 200 telephone surveys and nearly 700 visits to randomly-selected sites to assess spray head
retention and customer satisfaction, as well as measure flowrates and temperatures. In addition, for about
50 sites, Mr. Tso oversaw pre/post short-term water use metering. These data supported statistical and
engineering calculations of overall program water/energy savings and cost-effectiveness.

Impact Evaluation of 2001 Commercial Water Conservation Programs. Mr. Tso was the technical
lead for this evaluation of this major Saving Water Partnership/Seattle Public Utilities program (0.3 mgd
claimed savings). The program sampled 25 measures including cooling towers, commercial washing
machines, ice makers, and flush valve toilets. Mr. Tso was responsible for estimating savings using short-
term measurements of cumulative water use, equipment run time and event counts, and other performance
parameters for a wide variety of technologies. From these savings estimates, SBW developed savings
realization rates by water efficiency technology, which supported program-level gross savings estimates.

M&YV support for Pacific Northwest Efficient Spray Head Installation Programs. SBW designed and
is currently overseeing highly successful direct install programs for Puget Sound Energy, Saving Water
Partnership, Cascade Water Alliance, Seattle City Light, and Avista. These programs have installed
nearly 11,000 high-efficiency dishwashing spray heads and thousands of aerators in food service
establishments throughout Washington since 2003. As part of the effort, program installers have been
collecting energy- and water-efficiency-related characteristics information from each facility they visit. In
addition, the utilities requested end-use metering of 35 installations to verify savings, which Mr. Tso
coordinated. He also combined measured results from these programs with results from other programs
and tests performed throughout North America to establish the first comprehensive measurement-based
assessment of water savings from this technology.

Measurement-based commercial/industrial water audits in Hillsboro, Oregon. Beginning in 2004,
Mr. Tso performed water conservation audits, sponsored by the City of Hillsboro Water Department, at
four elementary schools and three semiconductor manufacturing plants. The latter represented the utility’s
largest customer. These studies included water/sewer billing analysis, onsite data collection with selected
one-time measurements of baseline consumption, and cost-benefit analysis for promising water-saving
measures. The work yielded numerous cost-effective measures, some of which the customers
implemented immediately.
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Measurement-based commercial water audits in Seattle, Washington. Mr. Tso performed extensive
measurement-based water efficiency studies for two medical research centers and two large hotels for
Seattle Public Utilities in 1999. One, Fred Hutchinson Cancer Research Center, was selected for a
citywide conservation award in 2002, in part because of the water conservation recommendations in Mr.
Tso’s study. These studies encompassed a wide range of end use technologies, including sterilizers,
washers, film developers, medical air compressors, and waste heat recovery systems.

RELEVANT EXPERTISE AND QUALIFICATIONS

Experience evaluating programs in California
Recent evaluation projects of particular relevance to this proposal include the following:

1. Impact evaluation of California Urban Water Conservation Council 2002-3 (Phase 1) pre-rinse spray
valve distribution program.

2. Impact evaluation of California Urban Water Conservation Council 2004-5 (Phase 2) direct-install

pre-rinse spray valve distribution program.

Impact evaluation of California 2004-5 Building Tune-up (BTU) Program.

Impact evaluation of California 2004-5 UC/CSU/IOU Energy Efficiency Partnership.

5. Impact evaluation of Oakland (California) Energy Partnership 2002-3 BEST and Building Tune-up.

bl s

Energy modeling, specifically energy engineering principles and simple engineering models

In all of the recent projects cited above, Mr. Tso has served as a lead engineer, collecting and analyzing
pre and post data for a wide variety of commercial and industrial energy efficiency measures. These
measures have included relatively simple measures, such as lighting modifications and efficient
commercial pre-rinse spray valves, to complex retrocommissioning HVAC control changes in large
buildings and central plants, such as temperature setbacks and optimized equipment staging. He has
studied measures in new construction, retrofit and retrocommissioning projects, using data obtained from
inspection, data loggers, customer control systems trend logs and interviews with plant and facility staff.
He has developed numerous spreadsheet-based engineering models to compute efficiency measure energy
savings. These models, in many cases, combined careful summarizations of thousands of data points;
extrapolations to typical weather, operational conditions, and production levels; and calculation of annual
and on-peak kWh savings, maximum and average peak period kW demand reduction, and annual therm
savings.

Statistical analysis, specifically regression modeling and sampling

Mr. Tso has developed and implemented simple and stratified random sampling schemes to support the
five evaluation projects listed above.

Coordination and management of evaluation work

For all five of the evaluation projects listed above, Mr. Tso played an important management role. For
Projects #2 and #3 in particular, he was the project manager, responsible for developing the evaluation
plan, marshaling the resources (including subcontractors) to accomplish the work, coordinating the work
and progress of in-house staff and subcontractors, and reporting progress and negotiating scope
adjustments with client project managers and CPUC staff. All five evaluations were completed
successfully, on schedule, and within budget.
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Experience working with local water agencies, especially evaluating water conservation programs

Mr. Tso has extensive professional connections with water conservation professionals and their agencies
throughout the Pacific Northwest and beyond. These include formal contractual arrangements with
agencies such as Seattle Public Utilities, Saving Water Partnership, Tacoma Water, City of Hillsboro
Water Department, and Cascade Water Alliance. In addition, Mr. Tso has established numerous informal
contacts through his active membership in the water conservation committee of the Pacific Northwest
Section of the American Water Works Association (PNWS-AWWA) and the Partnership for Water
Conservation (which covers the Central Puget Sound region of Washington State). He frequently presents
papers and gives talks at local, regional, and national water conservation conferences and meetings.

Experience with the energy management and control systems of water agencies, specifically
calculating energy use of pumps or treatment facilities

Mr. Tso has performed several comprehensive metering-based energy efficiency analyses for PacifiCorp,
a Pacific Northwest energy utility. These studies included new and existing municipal water treatment
plants, as well as a municipal wastewater treatment plant. Recommended measures, based on
combinations of customer trend data from their EMCS and SBW metering data, highlighted ways to
improve pumping efficiency through variable speed drives and process optimization.

Water audit fieldwork

In Mr. Tso’s 18 years of experience as an engineering analyst and a systems engineer, he has performed
dozens of water and energy efficiency studies of commercial and industrial facilities. As the Selected
Project Experience highlights, he has performed comprehensive water audits at schools, hospitals,
research facilities, and semiconductor plants. He has also done water audits at restaurants, hotels, and
other small businesses.

Collection and analysis of metering data

Mr. Tso’s extensive experience auditing and evaluating a wide range of commercial facilities also require
a high level of metering skills. For the majority of facilities he visited, he collected numerous channels of
disparate data (kW, amps, flow pulses, temperatures, pressures, and time of use, for instance) with a wide
range of sampling intervals. He is very proficient with aggregating, cleaning, summarizing these data to
facilitate engineering analysis of energy savings. As part of these efforts, Mr. Tso often incorporated
weather data, and developed the statistical correlations and/or bin analysis necessary to adjust metered
data to account for typical conditions.

Energy test instruments and procedures

Mr. Tso has installed simple data loggers in more than 100 commercial and industrial facilities, both in
support of M&V and impact evaluation studies and as part of energy and water efficiency audits. He has
installed light, motor, temperature, relative humidity, pulse, and amp loggers on a wide variety of
systems. He has been responsible for specifying measurement plans and analyzing logger data both for
loggers he has installed and those installed by other staff. He is an expert in data cleaning, summarization
and graphical analysis of logger data, and incorporating summarized data in calculations of energy
mmpacts.

Energy audit fieldwork

Mr. Tso has completed about 30 commercial building audits of retail, office, and educational facilities.
These audits generally included comprehensive assessments of lighting, HVAC, and miscellaneous
equipment energy use through observations, measurements, drawing takeoffs, and interviews with
occupants and facility operators. From this information, he prepared cost-benefit analyses and reports that
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explained and prioritized recommended actions. Mr. Tso had complete responsibility for all data
collection, savings analysis and report writing for these audits.

Experience working with implementers to ensure program evaluability

In all five evaluation projects listed above, Mr. Tso worked closely with implementers, while the
programs were ongoing, to coordinate key aspects of the evaluations and to collect adequate baseline
data.

Experience with pre and post measurement and analysis, specifically collecting pre-data

As highlighted in previous paragraphs, Mr. Tso has extensive experience collecting pre and post data for
both water and energy efficiency evaluations. He is acutely aware of the particular challenges of baseline
data collection, and established an innovative method for doing so for one of the pre-rinse spray valve
evaluations.
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SHEFALI MoDI, M.S. ARCH., LEED AP

Water and Energy Conservation Analyst, SBW Consulting, Inc.

EDUCATION

m  M.S. Arch., Building and Environmental Technology, University of Michigan-Ann Arbor
(2002) - Non-Resident Architecture Merit Scholar (2002)
m  B.Arch., University of Mumbai, Mumbai, India (2001) — graduated First Class with Honors

EMPLOYMENT HISTORY (8 YEARS PROFESSIONAL EXPERIENCE)

m  Analyst, SBW Consulting, Inc., 2005-Present
m  Project Manager, Heschong Mahone Group, Inc., 2003-2005
m  Assistant Architect, Dara B. Mistry and Partners, 2000-2001

SELECTED PROJECT EXPERIENCE

2007 Seattle Urinal Baseline Study. Ms. Modi was the project manager for a urinal baseline study for
the Seattle Saving Water Partnership. The study examined the baseline performance characteristics of the
existing urinal stock, such as equipment features, flush volume and flush effectiveness. It also assessed
the practicality and cost-effectiveness of alternative strategies to significantly reduce water consumption
and maintain flush effectiveness. The study included interviews with commercial customers on
maintenance practices and urinal performance history. The study resulted in a series of recommendations
for urinal efficiency improvement options that will form the basis for the design of a future program.

2006-2007 Seattle Public Utilities Water Conservation Technical Assistance. Ms. Modi was one of
the technical leads for the technical assistance provided to large commercial and industrial customers of
the Seattle Public Utilities. The assistance included water conservation audits, implementation of water
conservation measures, and assistance with outreach and verification of water savings. Buildings treated
include medical/dental facilities, hospitals, colleges, large hotels, a concert hall and a port facility.
Technologies considered include cooling tower efficiency improvements; onsite steam condensate reuse;
pre-rinse spray heads; efficient restroom and commercial kitchen water fixtures; hotel laundry water
efficiency improvements; efficient laboratory and hospital equipment; and water brooms.

2006 Tacoma Water Conservation Assessment. Ms. Modi was the lead analyst for the development of
a water conservation program assessment for Tacoma Water. The assessment provided information and
guidance on implementing programs that support their long-term water conservation goals, including
meeting the state requirement for a 10% reduction in water use. 40 water conservation technologies were
evaluated for energy and water savings, cost effectiveness and sector impacts. 20 high priority measures
were selected to assess the impact on residential and commercial water usage. The assessment created a
series of alternative conservation program scenarios that varied in their cost and impact. These scenarios
were to form the basis for future program planning.

2004-2005 CUWCC Pre-rinse Spray Valves Savings Evaluation. Ms. Modi was the lead analyst for
the evaluation of Phase 2 of a statewide natural gas and water conservation program for the California
Urban Water Conservation Council (CUWCC) and CPUC. This program resulted in the installation of
over 30,000 high-efficiency dishwashing pre-rinse spray heads in California food service establishments.
The combined studies involved 200 telephone surveys and nearly 700 visits to randomly-selected sites to
assess spray head retention and customer satisfaction, as well as to measure flowrates and temperatures.
These data supported statistical and engineering calculations of overall program water/energy savings and
cost-effectiveness.
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RELEVANT EXPERTISE AND QUALIFICATIONS

Experience evaluating programs in California
Recent evaluation projects of particular relevance to this proposal include the following:

1. Impact evaluation of SDG&E/Comverge Demand Response Capacity Delivery Agreement 2007 - a
performance based estimate of demand reduction.

2. Impact evaluation of California Urban Water Conservation Council (CUWCC) 2004-5 (Phase 2)
direct-install pre-rinse spray valve distribution program.

3. Impact evaluation of California 2004-5 Building Tune-up Program.
4. Impact evaluation of California 2004-5 UC/CSU/IOU Energy Efficiency Partnership.

5. California Standard Performance Contract Summer Initiative program 2005 and Large Standard
Performance Contract program 2004-5

6. Evaluation of the 2003 Energy Efficiency free CFL distribution program for the City of Davis.

Energy modeling, specifically energy engineering principles and simple engineering models

In the projects listed above Ms. Modi has performed the work of a lead analyst responsible for collection
and analysis of both pre and post data for a wide variety of energy efficiency measures. These measures
include lighting modifications, envelope improvements and equipment operational changes at residential,
commercial, and industrial facilities, for both new construction and retrofit projects. She has used data
from inspection, data loggers, customer control system trend logs, plans and interviews, to develop
numerous spreadsheet-based engineering models to compute energy savings. These models, in many
cases, combined careful summarizations of thousands of data points; extrapolations to typical weather,
operational conditions, and production levels; and calculation of annual and on-peak kWh savings,
maximum and average peak period kW demand reduction, and annual therm savings. In addition Ms.
Modi is very familiar with Micropas and EnergyPro - tools certified by the California Energy
Commission for creating energy models for Title 24 code compliance.

Statistical analysis, specifically regression modeling and sampling

Ms. Modi has developed and implemented simple and stratified random sampling schemes to support the
first five evaluation projects listed above.

Development of survey instruments and interviewing

Ms. Modi developed the questionnaire used to interview facility managers for the urinal baseline study
discussed earlier. She has conducted numerous residential interviews for the CFL distribution evaluation
for the City of Davis and was commended on her ability to reach hard to reach customers. In addition, for
a NEMA premium motor market assessment for the Sacramento Municipal Utility, Ms. Modi developed
an interview guide, interviewed suppliers and manufacturers and translated interview records for
statistical analysis.

Experience working with local water agencies, especially evaluating water conservation programs

Ms. Modi has extensive professional connections with water conservation professionals and their
agencies throughout the Pacific Northwest and beyond. These include formal contractual arrangements
with agencies such as Seattle Public Utilities, Saving Water Partnership, and Tacoma Water. In addition,
Ms. Modi has established numerous informal contacts through her active membership in the water
conservation committee of the Pacific Northwest Section of the American Water Works Association
(PNWS-AWWA) and the Partnership for Water Conservation (which covers the Central Puget Sound
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region of Washington State). She frequently presents papers and gives talks at local, regional, and
national water conservation conferences and meetings.

Water audit fieldwork

Ms. Modi has performed dozens of water and energy efficiency studies of commercial and industrial
facilities. As the Selected Project Experience highlights, she has performed comprehensive water audits at
schools, hospitals, research facilities, restaurants, hotels, and other small businesses.

Collection and analysis of metering data

Ms. Modi has collected and analyzed interval energy and water metering data in her impact evaluations
for several of the projects discussed earlier. She is proficient with aggregating, cleaning, and summarizing
these data to facilitate engineering analysis of energy savings. Methods used have included time-series
plots of multiple parameters to investigate their interactions, scatter plots to determine relationships
between specific parameters and numeric techniques such as developing correlations between dependent
and independent variables, quantifying time-based load profiles and performing various statistical
analyses. As part of these efforts, Ms. Modi often incorporated weather data, and developed the statistical
correlations and/or bin analysis necessary to adjust metered data to account for typical conditions.

Energy test instruments and procedures

Ms. Modi has worked with simple data loggers in about 10 commercial and industrial facilities, both in
support of M&V and impact evaluation studies and as part of energy and water efficiency audits. She has
used light, motor and temperature loggers. She was responsible for the impact analysis of nine projects
for the evaluation of the California 2004-5 UC/CSU/IOU Energy Efficiency Partnership. She has
developed and implemented a data collection plan incorporating data loggers and trended data from on-
site controls systems as well as information obtained from site personnel in interviews. Her
responsibilities include data analysis and report preparation for each site

Energy audit fieldwork

Ms. Modi has gained extensive understanding of the energy performance characteristics of many
commercial building end uses including lighting, HVAC, and motors. Her experience includes energy
efficiency audits in about 10 commercial facilities in which she performed both data collection and
energy savings analyses. She has also conducted data collection and savings calculations for efficiency
measures in about 10 commercial facilities for impact evaluation studies.

Experience with pre and post measurement and analysis, specifically collecting pre-data

For the projects discussed above, Ms. Modi has collected pre and post data for both water and energy
efficiency evaluations.
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RANDY BIRK

Technician, SBW Consulting, Inc.

EDUCATION
m  High School Diploma, Elkhart High School, Elkhart, Indiana (1972)

EMPLOYMENT HISTORY (21 YEARS PROFESSIONAL EXPERIENCE)

m  Technician, SBW Consulting, Inc., 1990-Present
m  Self-employed Builder, 1989-1990 and 1973-1983
m  Research Assistant, BR Associates, NW, 1984-1988

SELECTED PROJECT EXPERIENCE

Impact and Process Evaluation of the Water Smart Technology Water Conservation Program. For
Seattle Public Utilities, Mr. Birk supported the impact evaluation of the 2001 Water Smart Technology
(WST) program, one of the largest programs in the Pacific Northwest. He assisted with the development
of data collection procedures for sampled sites. He performed the field data collection for the sampled
sites by taking short-term measurements of cumulative water use, equipment run time and event counts,
and other performance parameters for a wide variety of technologies, such as cooling towers, commercial
washing machines, ice makers, irrigation controls and flush valve toilets. He assisted with the analysis of
the resulting data sets to calculate ex post water savings.

Evaluation, Measurement, and Verification of CUWCC Pre-Rinse Spray Head Distribution
Program. SBW evaluated a third party statewide energy and water conservation program for the
California Urban Water Conservation Council. The program was funded by the CPUC to install more
than 40,000 high-efficiency dishwashing pre-rinse spray heads at food service establishments throughout
the IOU service areas in California. The evaluation included detailed metering of the water and energy
performance of pre-rinse spray heads in 49 sites. Mr. Birk was responsible for the installation of metering
equipment at the sites as well as the measurement of flow rates and temperatures to support the
calculation of water and energy savings.

Single Family Water Fixture Energy-related Measurements. SBW was retained by Seattle Public
Utilities and Seattle City Light to investigate the energy-related flows of water fixtures in a representative
sample of single-family residences in the City of Seattle. Mr. Birk assisted in the development of data
collection procedures and performed all data collection for this project. Mr. Birk took a variety of water
and energy performance measurements of showerheads, faucet aerators and toilets in 71 single-family
homes. Mr. Birk also acquired other useful data on characteristics of water appliances in the sampled
homes. In addition Mr. Birk assisted in the analysis of the resulting data to determine current baseline
conditions in Seattle and the site-level water and energy impacts of more efficient water fixtures.

Urinal Baseline Study. SBW recently completed a study for the Seattle Saving Water Partnership that
examined the baseline performance characteristics of the existing urinal stock and assessed the
practicality and cost-effectiveness of alternative strategies to significantly reduce water consumption and
maintain flush effectiveness. Mr. Birk assisted with the development of data collection procedures for the
determination of flush volume and flush effectiveness. He also assisted in the development of
sophisticated field data collection procedures for assessing the water savings effectiveness of several
alternative retrofits for reducing water consumption. He performed most of the field data collection for
the project and assisted with the analysis of flush volume, flush effectiveness and measure performance
data. He also conducted interviews with commercial customers on maintenance practices and urinal
performance history.
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Assessment of Water and Energy Savings for Efficient Showerheads and Faucet Aerators. SBW
collected and analyzed data on the impact of efficient shower heads and faucet aerators on a sample of 80
single family residences and more than 90 multifamily units in the Pacific Northwest. Mr. Birk performed
all pre-retrofit and post-retrofit data collection for this project, including a variety of one-time
measurements of water temperatures and flow rates, along with continuous monitoring of flow volumes
and energy use during the pre and post periods. Mr. Birk assisted with the analysis of the data that
included estimates of energy and water savings for each conservation measure installed in the
participating dwellings.

RELEVANT EXPERTISE AND QUALIFICATIONS

Experience evaluating programs in California — Mr. Birk has been deeply involved in the data
collection and analysis of many impact evaluations in California over the last 15 years — both water and
energy. Examples of these programs include the Pre-rinse Spray head Installation program (2002/03 and
2004/05), the 2004/05 Building Tune-up program, the 2004/05 UC/CSU/IOU energy efficiency
partnership program, the 2002/03 Oakland Energy Partnership program and the 1995 and 1996 PG&E
Industrial Impact evaluations. He is currently involved in the 2006/08 evaluation of the Major
Commercial contract group for the CPUC.

Collection and analysis of metering data - Mr. Birk is a specialist in the collection and analysis of
metering data. Having been involved in the data collection aspects of almost every impact evaluation
performed by SBW, he has become very experienced in the application of a variety of analysis techniques
used to summarize, adjust and extrapolate the measured data for the purposes of estimating savings. He is
very proficient with the Excel spreadsheet tool and is capable of producing basic statistical summaries of
the data and observing trends and anomalies in energy system performance. He works efficiently and
effectively under the direction of more senior engineers to assist them in performing more detailed
analysis of data sets.

Energy test instruments and procedures - Mr. Birk manages and maintains the metering equipment
inventory at SBW. The inventory includes a wide range of equipment for the performance measurement
of both water and energy technologies. On the energy side the inventory ranges from simple motor and
lighting loggers to more sophisticated data logging equipment that is capable of long-term measurements
of true power and other important energy system performance parameters. On the water side the inventory
ranges from in-line water meters and electronic event counters to stop watches and graduated buckets for
measuring flow rates. Mr. Birk is very experienced at specifying the most appropriate metering equipment
for the application and budget and developing site-specific and equipment-specific procedures for the
proper installation of the metering equipment. He has a very practical and thorough understanding of
electronics and their application to meet the measurement objectives. In cases where available
instrumentation did not fit our specific requirements, Mr. Birk has modified equipment or created
customized metering systems that specifically and cost-effectively met the measurement objectives of the
study. Mr. Birk also tracks the latest developments in metering equipment so that SBW can provide its
clients the benefits of the latest advances.

A very important part of his inventory management duties is to calibrate the metering equipment prior to
being placed in the field and to perform necessary repairs after being returned from the field. Mr. Birk is
also very knowledgeable in the extraction of data from the loggers after being returned from the field and
application of internal data quality control procedures to ensure the SBW analyst that the collected data
can be trusted.
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WENDY ROMNEY

ADMINISTRATIVE SUPPORT STAFF, SBW CONSULTING, INC.

EDUCATION
m  High School Diploma, Churchill High School, Eugene, Oregon, 1976

EMPLOYMENT HISTORY (16 YEARS PROFESSIONAL EXPERIENCE)
m  Administrative Support Staff, SBW Consulting, Inc., 1992-Present

SELECTED PROJECT EXPERIENCE

Direct Installation Program: Efficient Pre-Rinse Spray Valves. Ms. Romney provides a wide range of
administrative support, such as data entry, quality control reviews, travel planning, expense reporting, and
subcontractor supervision for SBW’s programs that install efficient pre-rinse spray valves. These
programs have installed more than 12,000 efficient valves in three states.

Direct Installation Program: Vending Misers. Ms. Romney provides a wide-range of administrative
support, such as data entry, quality control reviews, travel planning, expense reporting, and subcontractor
supervision for SBW’s programs that install Vending Misers. These programs have installed more than
11,000 Vending Misers in two states.

Other SBW Projects. Ms. Romney provides a wide-range of administrative support, such as data entry,
travel planning, and expense reporting for many of SBW’s evaluation research and other types of
projects.

RELEVANT EXPERTISE AND QUALIFICATIONS

Experience evaluating programs in California

Ms. Romney has provided over the last 16 years a wide range of administrative support, such as data
entry, quality control reviews, travel planning, expense reporting, and subcontractor supervision for all of
SBW’s evaluation projects in California.
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WYNETTE MILLER
Administrative Support Staff, SBW Consulting, Inc.

EDUCATION

m  B.S. Degree-Business Education, Texas A&M-Commerce (Formerly East Texas State
University), Commerce, TX, 1978

EMPLOYMENT HISTORY (5 YEARS PROFESSIONAL EXPERIENCE)
m  Administrative Support Staff, SBW Consulting, Inc., 2006-Present

SELECTED PROJECT EXPERIENCE

Direct Installation Program: Efficient Pre-Rinse Spray Valves. Ms. Miller provides a wide range of
administrative support, such as data entry, quality control reviews, travel planning, expense reporting, and
subcontractor supervision for SBW’s programs that install efficient pre-rinse spray valves. These
programs have installed more than 12,000 efficient valves in three states.

Direct Installation Program: Vending Misers. Ms. Miller provides a wide range of administrative
support, such as data entry, quality control reviews, travel planning, expense reporting, and subcontractor
supervision for SBW’s programs that install Vending Misers. These programs have installed more than
11,000 Vending Misers in two states.

Other SBW Projects. Ms. Miller provides a wide range of administrative support, such as data entry,
travel planning, and expense reporting for many of SBW’s evaluation research and other types of
projects.

RELEVANT EXPERTISE AND QUALIFICATIONS

Experience evaluating programs in California

Ms. Miller has provided over the last 2 years a wide range of administrative support, such as data entry,
quality control reviews, travel planning, expense reporting, and subcontractor supervision for a number of
SBW’s projects in California.
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PETER GLEICK

President, Pacific Institute

EDUCATION

m  Ph.D., Energy and Resources, University of California at Berkeley (1986)
m  M.S,, Energy and Resources, University of California at Berkeley (1980)
m  B.S. Engineering and Applied Science, Yale University (1978)

EMPLOYMENT HISTORY (21 YEARS PROFESSIONAL EXPERIENCE)

m  President and Co-Founder, Pacific Institute, 1987-Present

SELECTED PROJECT EXPERIENCE

Hidden Oasis: Water Conservation and Efficiency in Las Vegas. Dr. Gleick was co-author on a report
that evaluated water conservation and efficiency efforts in the Las Vegas Valley. The report included an
analysis of existing conservation efforts, including rate structures, rebates, regulations, and educational
programs, in seven Western cities. An end-use analysis was applied to a subset of customers (single-
family residential, casinos, and resorts) to quantify the untapped conservation and efficiency potential.
The analysis concluded that existing conservation measures could reduce demand in these sectors by
nearly 40%, equivalent to an annual savings of 86 thousand acre-feet.

Evaluation of Water Efficiency Potential in Atlanta, Georgia. The Pacific Institute evaluated the
potential for water-use efficiency improvements and programs in Atlanta, as part of an effort to review
inter-state water agreements.

California Water 2030: An Efficient Future. Dr. Gleick was co-author on a report that details how
smart technology, strong management, and appropriate rates and incentives can allow the state to meet its
needs well into the future with less water. The analysis, which provides a sharp contrast to the California
Department of Water Resources 2005 Draft California Water Plan, found that water demand in the year
2030 could be 20% below current levels by adopting widely available, cost-effective conservation
technologies and policies. The report concludes with a set of recommendations to promote greater
adoption of water conservation and efficiency measures.

Waste Not, Want Not: The Potential for Urban Water Conservation in California. Dr. Gleick was
co-author on a comprehensive statewide end-use analysis that evaluated the water conservation and
efficiency potential of California’s urban sector. The study concluded that Californians could reduce
current (year 2000) urban water demand by more than 30 percent with widely available, existing
technologies and policies.

RELEVANT EXPERTISE AND QUALIFICATIONS

Experience evaluating programs in California

For over twenty years Gleick has directed and participated in a wide range of program evaluations in
California in the areas of water management, water conservation and efficiency, and water and energy.
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Experience working with local water agencies, especially evaluating water conservation programs

A series of research projects at the Pacific Institute works directly with local water agencies, evaluating
conservation and efficiency programs. This work involves assessments of implementation rates,
technology choices, economic and pricing strategies, and barriers to efficiency improvements.

Experience with water systems analysis including physical and engineering principles

Gleick’s training and experience includes engineering of water systems, environmental effects of large
and small hydroelectric systems, and the water implications of renewable and non-renewable energy
technologies.

Overall experience in the water field in California

Gleick is one of the state’s leading experts on overall California and western water policy and science. He
has over 25 years of experience in working with state agencies, non-governmental organizations, and
academic communities evaluating water supply, demand, management, and impacts of human use,
including climate change, excessive withdrawals, and complex policy development. Among his
credentials, Gleick has served on:

m  National Academy of Sciences Committee on Ecological Impacts of Climate Change, 2008-
2009

m  Climate Advisory Group of the California Academy of Sciences, 2007-

m  State of California Climate Change Technical Advisory Group, 2007-

m  National Academy of Sciences Committee on Advancing Desalination Technology, 2006-
2008

m  Vice Chair, American Geophysical Union Global Environmental Change Focus Group, 2006-
2008

m  Water Science and Technology Board, National Academy of Sciences, 2001-2007.

m  Advisory Committee: Rethinking Water Policy Opportunities in California, UCSB/Rand
Research, 2005-2006.

m  Public Advisory Committee: California Water Plan 2003. Department of Water Resources,

2001-2006.

Editorial Board: Senior Advisory Council. Environmental Research Letters, 2006-2008.

Editorial Board, Annual Reviews of Energy and the Environment, 2001-2004

Editorial Board, Climatic Change, 1990-present.

Editorial Board, Water Policy, 1997-present

Advisory Council, International Water Academy, Oslo, Norway, 2003-2005.

Board of Directors: International Water Resources Association, 1997-2000.

Global Environmental Change Committee, American Geophysical Union, 1993-1998.

Public Advisory Forum: American Water Works Association, 1993-1998.

Experience evaluating embedded energy, especially offsite effects of cold water savings

Gleick and the Pacific Institute have done some of the earliest work on the energy implications of water
conservation and efficiency technologies. This includes work to calculate energy embedded in water
pumping, transportation, purification, treatment, distribution, and end-use. Gleick has testified on these
issues before Congress and participated in the initial rounds of the U.S. DOE Energy Water Roadmap
effort.

Collection and analysis of metering data

Gleick is working with Aquacraft, Inc. to analyze a large set of metered data to assess the potential for
additional efficiency improvements throughout California, as part of an ongoing California Energy
Commission research effort.
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HEATHER COOLEY

Senior Research Associate, Pacific Institute

EDUCATION

m  M.S,, Energy and Resources, University of California at Berkeley (2004)
m  B.S., Molecular Environmental Biology, University of California at Berkeley (1998)

EMPLOYMENT HISTORY (12 YEARS PROFESSIONAL EXPERIENCE)

m  Senior Research Associate, Pacific Institute, 2004-Present

m  Research Associate/Laboratory Manager, Lawrence Berkeley National Laboratories, 2000-
2004

m  Field/Laboratory Technician, University of California at Berkeley, 1996-2000

SELECTED PROJECT EXPERIENCE

Hidden Oasis: Water Conservation and Efficiency in Las Vegas. Ms. Cooley was the leader author on
a report that evaluated water conservation and efficiency efforts in the Las Vegas Valley. The report
included an analysis of existing conservation efforts, including rate structures, rebates, regulations, and
educational programs, in seven Western cities. An end-use analysis was applied to a subset of customers
(single-family residential, casinos, and resorts) to quantify the untapped conservation and efficiency
potential. The analysis concluded that existing conservation measures could reduce demand in these
sectors by nearly 40%, equivalent to an annual savings of 86 thousand acre-feet.

A Review of the SFPUC’s Retail and Wholesale Customer Water Demand Projections. In an effort
to satisfy the future water needs of its wholesale customers, the San Francisco Public Utilities
Commission (SFPUC) commissioned a series of comprehensive assessments on the area’s future water
demand, conservation potential, and recycled water potential. Based on these studies, the SFPUC projects
that total water demand of its wholesale and retail customers will increase by 14%, or 33 million gallons
per day, by 2030.

Ms. Cooley assumed the lead on an independent review of the SFPUC wholesale and retail customer
demand projections and the companion reports on water conservation and recycled water. This analysis
found that the commercial and industrial users were responsible for nearly 80% of future increases in
demand. In addition, nearly 60% of the increased demand was due to outdoor use. Based on these
findings, the analysis concluded that the SFPUC’s demand and conservation studies fail to adequately
estimate future water demand and fall short of proven efficiency levels. The report offers
recommendations to assist the SFPUC in improving their modeling, assessment, and conservation efforts.
Evaluation of Water Efficiency Potential in Atlanta, Georgia. The Pacific Institute evaluated the
potential for water-use efficiency improvements and programs in Atlanta, as part of an effort to review
inter-state water agreements.

California Water 2030: An Efficient Future. Ms. Cooley was co-author on a report that details how
smart technology, strong management, and appropriate rates and incentives can allow the state to meet its
needs well into the future with less water. The analysis, which provides a sharp contrast to the California
Department of Water Resources 2005 Draft California Water Plan, found that water demand in the year
2030 could be 20% below current levels by adopting widely available, cost-effective conservation
technologies and policies. The report concludes with a set of recommendations to promote greater
adoption of water conservation and efficiency measures.
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RELEVANT EXPERTISE AND QUALIFICATIONS

Experience working with local water agencies, especially evaluating water conservation programs

Ms. Cooley has worked with local water agencies on a variety of projects. She worked with the San
Francisco Public Utilities Commission (SFPUC) and the Bay Area Water Supply and Conservation
Agency on an analysis of the SFPUC’s retail and wholesale customer demand projections. She has also
worked with the City of Santa Rosa to evaluate their existing conservation programs and provide input on
new programs. Ms. Cooley is now developing a model that will help agencies determine if a conservation
measure or set of measures is cost-effective. A number of water agencies throughout California are now
serving as advisors for this project.

Overall experience in the water field in California

Ms. Cooley has worked on a variety of water issues in California, including water conservation and
efficiency, seawater desalination, climate change, and the water-energy nexus. She has authored a series
of reports on these topics and has given dozens of presentations on California water issues.

Experience evaluating embedded energy, especially offsite effects of cold water savings

Using the Pacific Institute’s Water-to-Air model, Ms. Cooley evaluated the energy implications of various
water supply and demand management options for meeting California’s projected water use in the year
2030. The Water-to-Air model is a generalized, transparent spreadsheet model that allows users to
compare the air and energy implications of various water management scenarios. The analysis included
the energy use associated with capturing, conveying, treating (both water and wastewater), distributing,
and using water in California.

Ms. Cooley evaluated the energy use associated with manufacturing bottled water, including the
embedded energy in the water itself. Energy is required to capture and convey water to the bottling plant.
Bottled water comes from municipal water sources, as well as self-supplied surface and groundwater
systems, with each source having considerably different energy intensities. Upon reaching the bottling
plant, the water undergoes further treatment. This analysis estimated the energy requirements for each
source and subsequent treatment at the bottling plant. These results were then compared to the energy
requirements associated with the plastic bottle and its production.
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Research Associate, Pacific Institute

EDUCATION

m  M.S,, Civil and Environmental Engineering, Tufts University (2003)
m  B.S., Agricultural and Biological Engineering, Cornell University (1996)

EMPLOYMENT HISTORY (12 YEARS PROFESSIONAL EXPERIENCE)

Research Associate, Pacific Institute, 2007-Present

Engineer, CDM, 2003-2007

Research Assistant, Tufts University, 2001-2003

Coordinator, International Network on Participatory Irrigation Management, 1999-2001
Water and Sanitation Extension Agent, US Peace Corps, 19961998

SELECTED PROJECT EXPERIENCE

Hidden Oasis: Water Conservation and Efficiency in Las Vegas. Mr. Heberger was co-author on a
report that evaluated water conservation and efficiency efforts in the Las Vegas Valley. The report
included an analysis of existing conservation efforts, including rate structures, rebates, regulations, and
educational programs, in seven Western cities. An end-use analysis was applied to a subset of customers
(single-family residential, casinos, and resorts) to quantify the untapped conservation and efficiency
potential. The analysis concluded that existing conservation measures could reduce demand in these
sectors by nearly 40%, equivalent to an annual savings of 86 thousand acre-feet.

Evaluation of Water Efficiency Potential in Atlanta, Georgia. The Pacific Institute evaluated the
potential for water-use efficiency improvements and programs in Atlanta, as part of an effort to review
inter-state water agreements.

RELEVANT EXPERTISE AND QUALIFICATIONS

Statistical analysis, specifically regression modeling and sampling

Mr. Heberger had formal training in advanced statistical methods in graduate school. As a part of his MS
thesis, Mr. Heberger built ordinary least squares and logistic regression models to predict water quality in
urban rivers.

Experience with water monitoring and control equipment

From 2001-2003, Mr. Heberger installed and maintained five continuous water quality monitoring
stations, including related hardware, software, and radio telemetry equipment, for the project Real-Time
Water Quality Monitoring and Modeling on the Mystic River. He performed weekly field checks and
monthly calibrations of equipment, reviewed incoming data and performed Quality Assurance/Quality
Control necessary for final data publication, and created protocols and computer programs for water
quality data management, visualization, and post-processing.

Experience with water systems analysis including physical and engineering principles

U.S. Army Corps of Engineers, Merrimack River Watershed Assessment Study, Massachusetts and
New Hampshire. Assisted in a comprehensive modeling program for an 80-mile reach of the Merrimack
River. The purpose of the study is to quantify the sources and effects of primary pollutants and to evaluate
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the impacts of various watershed-wide restoration strategies for maximizing the attainment of beneficial
uses, including water supply, aquatic habitat, recreation, and hydropower. Created a complex hydrologic
and water quality model for the 5,000 square mile Merrimack watershed in HSPF. Made extensive use of
ArcView and ArcMap GIS software to assemble model input data. Compiled and analyzed large climate
data sets from hundreds of gages in four states.

New Jersey Turnpike Authority, Environmental Impact Statement, Route 92 * Middlesex County,
NJ. Provided GIS support for stormwater studies that were part of the planning process for a proposed
6.7-mile, 4-lane limited access highway. Used GIS to integrate disparate data sources, map scale formats,
and aerial photography. Developed graphic displays for the stormwater management study.

New Jersey Turnpike Authority Proposed Route 92 Stormwater Management Plan. Performed
planning-level hydrologic analyses using NetSTORM, and the New Jersey Groundwater Recharge
Spreadsheet. Prepared numerous report-quality maps. Imported existing road design in AutoCAD and
MicroStation format to ArcGIS to develop a consistent geographic dataset for performing analyses.

Overall experience in the water field in California

Currently working on several studies of water in California: The Costs of Adapting to Sea Level Rise,
Decision Support Tool for Conservation and Efficiency Programs and Rebates, and Agricultural Water-
Use Efficiency: Science and Policy Analysis.

Hydraulic engineering and analysis experience

Mr. Heberger is a licensed Environmental Engineer in the Commonwealth of Massachusetts, with a
specialization in water resources engineering, hydrology, and hydraulics. He has performed a range of
hydraulic analyses, including the following.

FEMA Region I, Blackstone River Watershed Study, Worcester County, Massachusetts, and
Providence County, Rhode Island. Conducted hydrologic studies in support of a National Flood
Insurance Program floodplain mapping effort. Performed statistical analyses using U.S. Geological
Survey discharge data to determine 10-, 50-, 100- and 500-year flood events. Performed field
reconnaissance of the river channel, bridges, dams, and culverts to estimate roughness coefficients
(Manning’s n) for use in hydraulic modeling and floodplain analysis. Prepared technical memorandum
detailing study results.

Hartford, Connecticut Combined Sewer Abatement Program. Developed or modified a series of
models of the sub-surface drainage network in Hartford in EPA’s Stormwater Management Model
(SWMM) using design drawings, as-builts, and field reconnaissance data. Performed modeling to analyze
conceptual designs and test scenarios.
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LisA WASSERMAN
Senior Project Manager, Population Research Systems

EDUCATION

m  M.S,, Psychology, San Francisco State University, (1995)
Emphasis in Marriage, Family and Child Counseling, Rehabilitation Counseling
m  B.A. Psychology and Communication Studies, University of Massachusetts at Amherst
(1990)

EMPLOYMENT HISTORY (12 YEARS PROFESSIONAL EXPERIENCE)

m  Senior Research Project Manager, Population Research Systems, 2001-Present
m  Research Technician/Counselor, UCSF/SF VA, 1997-2001
m  Program Coordinator, San Francisco State University, 1996-1999

SELECTED PROJECT EXPERIENCE

PG&E, 2004-05 Local Government Partnerships Program Evaluation. This evaluation was designed
to provide a comprehensive evaluation of seven Local Government Partnership programs—a new
program delivery structure PG&E is offering in conjunction with local governments (usually cities and/or
counties). The research was conducted to provide feedback to enhance future program implementation
and to verify energy-efficiency savings. Key components included an analysis of program structure, logic,
and implementation; over fifty stakeholder interviews, 2400 participant telephone surveys with 300
nested onsite verification inspections; evaluation of marketing materials, and analysis of program data.

Lawn and Garden Study. Funded by NREB and conducted for Sonoma Technology, Inc., this study
examined summertime use of lawn and garden equipment within Los Angeles. We interviewed 151
managers and supervisors within lawn and garden companies servicing both residential and commercial
properties such as schools, golf courses, and park and recreation areas. The purpose of the 2001 study was
to gather detailed information about lawn and garden business activities to better understand weekday
versus weekend air emissions within the Los Angeles basin.

Los Angeles Spare the Air Household and Business Air Emissions Project. Working with Sonoma
Technology, Inc. the primary intent of this study was to identify and enumerate activities that could
potentially create ozone-affecting atmospheric emissions within four well-defined zones in the Los
Angeles, California area, to collect data that would facilitate a comparison between daily variations in
such activities and atmospheric ozone levels. Utilizing interviews and survey postcards, 581 interviews
were completed generating a 51% response rate.

Pleasure Craft Usage and Emissions Study. As part of the project team in this project for the California
Air Resources Board, we provided services to Systems Applications International (SAI) for the
completion of all data collection (4,400 boat owners) and analysis of pleasure craft usage patterns in
California. SAI developed a model to estimate emissions from pleasure craft for each of the 58 California
counties. Data were collected via mail sent bi-weekly to a geographically stratified random sample of boat
owners. The sample was distributed over a one-year period divided into three seasons of activity. We
designed the sample, the strategic approach and the study questionnaire.

Midwest Energy Efficiency Alliance (MEEA) Residential Energy Survey. In collaboration with
SERA, Inc, we conducted a residential energy study for the Midwest Energy Efficiency Alliance in the
five active states of the Alliance. The telephone survey gathered information on heating and cooling
systems and energy-using equipment present in residential households in these states. The 491 collected
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surveys were assessed in order to help facilitate the Alliance in better planning for the future energy needs
of residential customers in the Midwest.

RELEVANT EXPERTISE AND QUALIFICATIONS

Development of survey instruments and interviewing

Targeted Customer Appliance Program, Impact and Process Evaluation. For Pacific Gas and
Electric Company and in cooperation with Cambridge Systematics, Inc., we carried out this mixed-mode
survey of customers who had participated in PG&E’s TCAP program. The survey was carried out in two
stages. In the first stage, a total of 1,060 randomly selected participants were surveyed by telephone.
Information about appliance persistence, household demography and energy use behavior was collected.
In the second stage, on-site interviews were conducted with a randomly selected group of 200 households.
The on-site interviews were conducted in English, Cantonese and Mandarin to verify and up-date
estimates of first year energy savings of electric and gas appliances; capacity or peak demand electric
power savings; net-to-gross ratio of energy savings and accounting rates of free riders; un-installed
appliances and removed appliances; and recommendations to improve the program’s design.

Household and Commercial Study for the Transportation Fuel Demand Forecast. California Energy
Commission, Sacramento, CA; Kema, Oakland, CA. This project involved a mixed mode survey design
of households and commercial fleet vehicle operators to assess current vehicle ownership, the factors
inherent to purchasing a new vehicle, the likelihood of purchasing an alternative fuel vehicle or other
advanced technology vehicle, and firmographic/demographic information. The survey was conducted in
two stages. The first stage involved 4,110 randomly selected household participants, and 1,885 randomly
selected commercial participants who were surveyed by telephone. Data was collected on current vehicle
ownership by number, class and model year of vehicles, purchase and disposal behavior in regard to
vehicles and behaviors related to vehicle usage. Goal of the data collection was the assessment of the
current vehicle fleet in the State and the projection of future fleet composition and respective fuel needs.
Information from the first stage was used to determine eligibility for the second stage of the project. A
total of 2,331 households and 1,128 businesses were identified as ineligible and were invited to
participate in stage two.

Stage two of the project consisted of a tailored preference choice experimental task that elicited the trade-
offs respondents were willing to make among characteristics of alternatives offered to them. Respondents
were mailed an invitation letter, a dollar coin as a pre-incentive, and a personalized choice exercise survey
that contained the collected key variables from the phone interview in stage one. The survey was
completed either by phone, mail, or web/internet, based on preference and respondents received a $20
($25 for businesses) incentive. Overall 1,589 households and 731 businesses completed the follow-up
stage two survey for a response rate of 68% and 65% respectively.

Estimating the Demand for Alternative-Fueled Vehicles. Toyota and General Motors, Troy, MI. The
goal of this study was to estimate the demand for alternative-fueled vehicles in California and the extent
to which this demand was affected by the provision of detailed information about alternative-fueled
vehicles and air quality issues. We collaborated with Toyota and General Motors on the design and
construction of the recruitment screener and data collection instrument. Using the CATI lab, 1,439
Californians were recruited to participate in the study and were mailed a unique set of 15 different vehicle
choices with forced choices between three different subsets printed on a “choice exercise” sheet. Half of
the participants were also mailed an information kit about the alternative-fueled vehicle and about air
quality issues. After receiving their unique package, the participants were interviewed via telephone to
review their vehicle choices. The final data set consisted of 1,037 completed interviews.

Emissions Inventory of Agricultural Internal Combustion Engines. Commissioned by the San
Joaquin Valley Unified Air Pollution Control District and working with Sonoma Technology, Inc. (STI),
we designed both the sample and questionnaire to assess the type and use of irrigation pumps by county
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and crop type. Three hundred telephone interviews were conducted through our CATI laboratory with a
representative sample of San Joaquin Valley farmers. STI engineers incorporated these data in an
emissions model to estimate atmospheric pollutant output by fueled engine irrigation pumps.

Pacific Gas and Electric Company, 2005 Value of Service Reliability Study. The purpose of this
large-scale research was to collect primary data regarding customer outage costs for four distinct
customer sectors—residential, small commercial/industrial, agricultural, and large commercial/industrial.
The research was conducted using mixed modalities ranging from mail (residential sector), telephone
recruit followed by a mailed survey instrument (small nonresidential and agricultural sectors), and
executive in-person interviews (large commercial/industrial sector). More than 2,400 customers were
surveyed for this study.

Off-Road Equipment Activity Data Study. Along with Systems Application International, Inc. (SAI),
we developed two studies for this project. The first sub-study was designed to obtain activity data for off-
road combustion engine equipment used by households. The second sub-study was designed to obtain
similar data from the construction industry. Both were statewide mail surveys with the construction
survey stratified by company size. We implemented the survey and analyzed the results based on 116
residential respondents and 313 construction companies. Findings for over fifty different equipment
categories were used by SAI engineers to update the California off-road equipment inventory emissions
model.

Overall experience in the water field in California

Value of Water Quality Study. Metropolitan Water District of Southern California, Glendale, CA. We
were hired by MWD to estimate the economic worth of lowering the salinity of the water provided by the
water utility serving most of Southern California outside the city of Los Angeles. The economic worth of
lowered salinity was being measured for both residential and commercial/industrial customers. Two
separate surveys were performed in this study. One survey was a mail survey of residential customers
designed to measure household consumption of bottled water and use of water purification and
desalination equipment. Econometric models incorporating information about salinity of the water
experienced by each household and other demographic and preference characteristics were used to
estimate the economic value of lowered salinity. The commercial survey was a telephone survey designed
to measure the market penetration of water purification and desalination equipment. Approximately 5,000
survey observations were collected over the course of this study. The information was used by the District
to quantify the benefits associated with investments designed to lower the salinity of water provided to its
customers.

Park Water Company Customer Survey. The project goal of the Park Water Company Customer
Survey was to better understand customers’ needs and preferences in the Los Angeles County portion of
Park Water’s service territory and to facilitate Park Water Company’s customized communication with
it’s customers. Themes explored include information needs, language preference, payment method
preference as well as perception of the company. Three hundred and eighty seven interviews were
completed in English and Spanish. We collaborated with Park Water Company in creating the telephone
interview, analyzing data, and developing reports and presentations for its Board.

CPUC: Embedded Energy Pilot Evaluation Page 3-52 ECONorthwest



JENNIFER IBARDOLAZA

Study Coordinator, Population Research Systems

EDUCATION

m M.A., Community and Developmental Psychology, New York University (2007)
m  B.A, Psychology, San Francisco State University (2003)

EMPLOYMENT HISTORY (2 YEARS PROFESSIONAL EXPERIENCE)
m  Study Coordinator, Population Research Systems,, 2006-Present

SELECTED PROJECT EXPERIENCE

Park Water Company Customer Survey. The project goal of the Park Water Company Customer
Survey was to better understand customers’ needs and preferences in the Los Angeles County portion of
Park Water’s service territory and to facilitate Park Water Company’s customized communication with
it’s customers. Themes explored included information needs, language preference, payment method
preference as well as perception of the company. Three hundred and eighty seven interviews were
completed in English and Spanish. We collaborated with Park Water Company in creating the telephone
interview, analyzing data, and developing reports and presentations for its Board.

NYSERDA Program Evaluation. This comprehensive study was a joint effort between us, Summit Blue
Consulting and SERA, Inc. The project, consisting of multiple telephone survey segments, was to identify
ways to promote energy efficiency measures as well as overcome barriers to using these measures in New
York. The first two parts of the study involved Energy Consultants and Technical Service Providers that
did not participate in NYSERDA programs. These sections were aimed at identifying prominent
characteristics in the energy efficient equipment market and assessing their awareness and perception of
all the sub-programs of the New York Energy $mart Program. The third part of the study involved actual
customers that had their building’s heating and cooling systems serviced by a NYSERDA-participating
contractor that used advanced diagnostic tools to check system performance. This section focused on end-
use customers’ perception on energy efficiency measures and their value. The fourth part of the study
researched HVAC contractors that participated in the NYSERDA Unitary HVAC Program. This section
assessed the contractors’ understanding and interest in Demand Control Ventilation and market conditions
for these systems. The study’s fifth and sixth parts researched Lighting Products Distributors that have
participated in NYSERDA programs. Active distributors were asked about specific details and
accomplishments of a lighting project they worked on in collaboration with NYSERDA. Inactive
distributors were asked about the biggest barriers they encountered as well as about ways to make
participating in the program friendlier.

Midwest Energy Efficiency Alliance (MEEA) Residential Energy Survey. We conducted a residential
energy study for the Midwest Energy Efficiency Alliance in collaboration with SERA, Inc. in the five
active states of the Alliance. The telephone survey gathered information on heating and cooling systems
and energy-using equipment present in residential households in these states. The 491 collected surveys
were assessed in order to help facilitate the Alliance in better planning for the future energy needs of
residential customers in the Midwest.

Estimating the Demand for Alternative-Fueled Vehicles. The goal of this study was to estimate the
demand for alternative-fueled vehicles in California and the extent to which this demand was affected by
the provision of detailed information about alternative-fueled vehicles and air quality issues. We
collaborated with Toyota and General Motors on the design and construction of the recruitment screener
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and data collection instrument. Using the CATI lab, 1,439 Californians were recruited to participate in the
study and were mailed a unique set of 15 different vehicle choices with forced choices between three
different subsets printed on a “choice exercise” sheet. Half of the participants were also mailed an
information kit about the alternative-fueled vehicle and about air quality issues. After receiving their
unique package, the participants were interviewed via telephone to review their vehicle choices. The final
data set consisted of 1,037 completed interviews.

RELEVANT EXPERTISE AND QUALIFICATIONS

Development of survey instruments and interviewing

NJ ENERGY STAR® Products Program Consumer Telephone Survey. Quantec, LLC, Colorado and
New Jersey Board of Public Utilities, New Jersey. In cooperation with Quantec, LLC in Boulder,
Colorado, PRS completed an end-user telephone survey on behalf of the New Jersey Board of Public
Utilities. The study was aimed at understanding and evaluating the Energy Star marketing program and
products. The information collected will be used to help state officials make decisions about future
energy-efficiency programs for consumers. Through random digit dialing, PRS contacted New Jersey
residents and interviewed those who had purchased a refrigerator, clothes washer, room air conditioner,
lighting fixture, light bulb, thermostat, window or central heating/cooling system in the two years prior to
the interview. The main topic explored was the respondents’ awareness and attitude toward Energy Star.
Respondents were asked about their purchase decisions and likelihood to purchase Energy Star products
in the future.

MICRO Residential and Business Study. Sonoma Technology, Inc., Petaluma, CA. For the MICRO
study, which was sponsored by the California Air Resources Board (ARB), residents and businesses
within a 5 km radius of air monitoring equipment in the South Coast Air Basin (Los Angeles, Orange,
Riverside, and San Bernardino counties) were surveyed regarding air quality related activities on
weekdays and weekends. The residential study surveyed 471 households by telephone and recruited them
to fill out daily activity postcards over a 10-day period. For the business study, 137 telephone interviews
were conducted.

Woodburning Study. E.H. Pechan & Associates, Inc., Shingle Springs, CA. We completed 1,905
residential interviews concerning annual consumption of real wood and artificial logs within 11 states
(Delaware, Maine, Maryland, Massachusetts, New Hampshire, New Jersey, New York, Pennsylvania,
Rhode Island, Vermont, Connecticut) and the District of Columbia to fill 24 quota cells based on census
tracts characteristics: land use/cover, latitude, and dwelling type. Four hundred fourteen households
(21.7%) burned wood; 198 households (10.4%) had wood burning equipment, but did not burn any wood;
and 1,293 households (67.9%) did not own any wood burning equipment.

Off-Road Equipment Activity Data Study. Along with Systems Application International, Inc. (SAI),
we developed two studies for this project. The first sub-study was designed to obtain activity data for off-
road combustion engine equipment used by households. The second sub-study was designed to obtain
similar data from the construction industry. Both were statewide mail surveys with the construction
survey stratified by company size. We implemented the survey and analyzed the results based on 116
residential respondents and 313 construction companies. Findings for over fifty different equipment
categories were used by SAI engineers to update the California off-road equipment inventory emissions
model.

Experience evaluating programs in California

Evaluation of the California Tobacco Control Program. University of Southern California, Institute
for Health Promotion and Disease Prevention Research, Los Angeles, CA and the Gallup Organization.
The school-based component of the Independent Evaluation of California's Tobacco Control Program was
a panel study conducted by the Gallup Organization and the Institute for Health Promotion and Disease
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Prevention Research at the University of Southern California (USC). The objective of this component was
the evaluation of the effectiveness of tobacco control programs offered in California schools. PRS was
responsible for Wave 2 data collection in the northern California counties. PRS completed Wave 3 data
collection in eighteen selected counties of California. The survey was administered to students in
randomly selected 5th, 8th, 10th and 12th grade classrooms, including all students in the selected class.
PRS organized and managed the complete data collection process and administered a total of 1,076
classroom surveys in the final wave.

Project Smart Money. Department of Health Services, Sacramento, CA. PRS was awarded a three year
project by the Tobacco Control Section (TCS) of the Department of Health Services (DHS) that
commenced in January 2006. PRS field interviewing staff were trained in a rigorous protocol that had
previously been instituted by TCS for the Project Smart Money project. The project entails conducting
observations at rodeo, motorsport, teamroping, bull riding, and selected arts and community events
throughout the state of California and PRS’ role is the dispatch of field observers to events with a
possibility of tobacco sponsorship. The field staff conducts initial research on the event, and selects a time
to attend when there is the highest prevalence of "youth" oriented activities. The evaluation includes a
detailed observation form and taking photographs and videos of event activities of any potential
violations of the Master Settlement Agreement - in which tobacco sponsors are very limited on the degree
of advertising, specifically around youth related program components. The PRS field staff uploads all
observation media material to a secured server, and this information is then transferred electronically to a
designated site at the DHS. All media material collected is reviewed by DHS staff as well as the
Attorneys General Office of California. On average, PRS field observers attend an average of 80 events
per calendar year and this project will be extended to continue through 2010.
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Midwest Energy Efficiency Alliance (MEEA) Residential Energy Survey. We conducted a residential
energy study for the Midwest Energy Efficiency Alliance in collaboration with SERA, Inc. in the five
active states of the Alliance. The telephone survey gathered information on heating and cooling systems
and energy-using equipment present in residential households in these states. The 491 collected surveys
were assessed in order to help facilitate the Alliance in better planning for the future energy needs of
residential customers

Smoking Cessation Campaign Study. University of California at Berkeley and Blue Shield of America.
The University of California at Berkeley (UCB) Smoking Cessation Longitudinal Study was designed to
evaluate the efficacy of smoking cessation programs for Blue Shield of California IFP/PPO members
aged 18 to 64 years. PRS was responsible for recruiting subjects into the study and for completing a
baseline and eight-month follow-up telephone interviews with 777 subjects in three study groups:
smoking cessation drugs only, smoking cessation drugs plus optional counseling and counseling plus
optional smoking cessation drugs.

Estimating the Demand for Alternative-Fueled Vehicles. Toyota and General Motors, Troy, MI. The
goal of this study was to estimate the demand for alternative-fueled vehicles in California and the extent
to which this demand was affected by the provision of detailed information about alternative-fueled
vehicles and air quality issues. We collaborated with Toyota and General Motors on the design and
construction of the recruitment screener and data collection instrument. Using the CATI lab, 1,439
Californians were recruited to participate in the study and were mailed a unique set of 15 different vehicle
choices with forced choices between three different subsets printed on a “choice exercise” sheet. Half of
the participants were also mailed an information kit about the alternative-fueled vehicle and about air
quality issues. After receiving their unique package, the participants were interviewed via telephone to
review their vehicle choices. The final data set consisted of 1,037 completed interviews.

Evaluation of the California Tobacco Control Program. University of Southern California, Institute
for Health Promotion and Disease Prevention Research, Los Angeles, CA and the Gallup Organization.
The school-based component of the Independent Evaluation of California's Tobacco Control Program was
a panel study conducted by the Gallup Organization and the Institute for Health Promotion and Disease
Prevention Research at the University of Southern California (USC). The objective of this component was
the evaluation of the effectiveness of tobacco control programs offered in California schools. PRS was
responsible for Wave 2 data collection in the northern California counties. PRS completed Wave 3 data
collection in eighteen selected counties of California. The survey was administered to students in
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randomly selected 5th, 8th, 10th and 12th grade classrooms, including all students in the selected class.
PRS organized and managed the complete data collection process and administered a total of 1,076
classroom surveys in the final wave.

RELEVANT EXPERTISE AND QUALIFICATIONS

Development of survey instruments and interviewing

NJ ENERGY STAR® Products Program Consumer Telephone Survey. Quantec, LLC, Colorado and
New Jersey Board of Public Utilities, New Jersey. In cooperation with Quantec, LLC in Boulder,
Colorado, PRS completed an end-user telephone survey on behalf of the New Jersey Board of Public
Utilities. The study was aimed at understanding and evaluating the Energy Star marketing program and
products. The information collected will be used to help state officials make decisions about future
energy-efficiency programs for consumers. Through random digit dialing, PRS contacted New Jersey
residents and interviewed those who had purchased a refrigerator, clothes washer, room air conditioner,
lighting fixture, light bulb, thermostat, window or central heating/cooling system in the two years prior to
the interview. The main topic explored was the respondents’ awareness and attitude toward Energy Star.
Respondents were asked about their purchase decisions and likelihood to purchase Energy Star products
in the future.

Project Smart Money. Department of Health Services, Sacramento, CA. PRS was awarded a three year
project by the Tobacco Control Section (TCS) of the Department of Health Services (DHS) that
commenced in January 2006. PRS field interviewing staff were trained in a rigorous protocol that had
previously been instituted by TCS for the Project Smart Money project. The project entails conducting
observations at rodeo, motorsport, teamroping, bull riding, and selected arts and community events
throughout the state of California and PRS’ role is the dispatch of field observers to events with a
possibility of tobacco sponsorship. The field staff conducts initial research on the event, and selects a time
to attend when there is the highest prevalence of "youth" oriented activities. The evaluation includes a
detailed observation form and taking photographs and videos of event activities of any potential
violations of the Master Settlement Agreement—in which tobacco sponsors are very limited on the degree
of advertising, specifically around youth related program components. The PRS field staff uploads all
observation media material to a secured server, and this information is then transferred electronically to a
designated site at the DHS. All media material collected is reviewed by DHS staff as well as the
Attorneys General Office of California. On average, PRS field observers attend an average of 80 events
per calendar year and this project will be extended to continue through 2010.

Household and Commercial Study for the Transportation Fuel Demand Forecast. California Energy
Commission, Sacramento, CA; Kema, Oakland, CA. This project involved a mixed mode survey design
of households and commercial fleet vehicle operators to assess current vehicle ownership, the factors
inherent to purchasing a new vehicle, the likelihood of purchasing an alternative fuel vehicle or other
advanced technology vehicle, and firmographic/demographic information. The survey was conducted in
two stages. The first stage involved 4,110 randomly selected household participants, and 1,885 randomly
selected commercial participants who were surveyed by telephone. Data was collected on current vehicle
ownership by number, class and model year of vehicles, purchase and disposal behavior in regard to
vehicles and behaviors related to vehicle usage. Goal of the data collection was the assessment of the
current vehicle fleet in the State and the projection of future fleet composition and respective fuel needs.
Information from the first stage was used to determine eligibility for the second stage of the project. A
total of 2,331 households and 1,128 businesses were identified as ineligible and were invited to
participate in stage two.

Stage two of the project consisted of a tailored preference choice experimental task that elicited the trade-
offs respondents were willing to make among characteristics of alternatives offered to them. Respondents
were mailed an invitation letter, a dollar coin as a pre-incentive, and a personalized choice exercise survey
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that contained the collected key variables from the phone interview in stage one. The survey was
completed either by phone, mail, or web/internet, based on preference and respondents received a $20
($25 for businesses) incentive. Overall 1,589 households and 731 businesses completed the follow-up
stage two survey for a response rate of 68% and 65% respectively.
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EMPLOYMENT HISTORY (3 YEARS PROFESSIONAL EXPERIENCE)

m  CATI Supervisor, Population Research Systems, 2007-Present
m  CATI Interviewer, Public Research Institute, 2006-2007
m  Field Interviewer, Public Research Institute, 2005-2006

SELECTED PROJECT EXPERIENCE

Midwest Energy Efficiency Alliance (MEEA) Residential Energy Survey. We conducted a residential
energy study for the Midwest Energy Efficiency Alliance in collaboration with SERA, Inc. in the five
active states of the Alliance. The telephone survey gathered information on heating and cooling systems
and energy-using equipment present in residential households in these states. The 491 collected surveys
were assessed in order to help facilitate the Alliance in better planning for the future energy needs of
residential customers in the Midwest.

Project Smart Money. Department of Health Services, Sacramento, CA PRS was awarded a three year
project by the Tobacco Control Section (TCS) of the Department of Health Services (DHS) that
commenced in January 2006. PRS field interviewing staff were trained in a rigorous protocol that had
previously been instituted by TCS for the Project Smart Money project. The project entails conducting
observations at rodeo, motorsport, teamroping, bull riding, and selected arts and community events
throughout the state of California and PRS’ role is the dispatch of field observers to events with a
possibility of tobacco sponsorship. The field staff conducts initial research on the event, and selects a time
to attend when there is the highest prevalence of "youth" oriented activities. The evaluation includes a
detailed observation form and taking photographs and videos of event activities of any potential
violations of the Master Settlement Agreement—in which tobacco sponsors are very limited on the degree
of advertising, specifically around youth related program components. The PRS field staff uploads all
observation media material to a secured server, and this information is then transferred electronically to a
designated site at the DHS. All media material collected is reviewed by DHS staff as well as the
Attorneys General Office of California. On average, PRS field observers attend an average of 80 events
per calendar year and this project will be extended to continue through 2010.

Cancer Risk Factor Behaviors Among Vietnamese Adolescents. University of California, San
Francisco, CA PRS recruited and interviewed 800 Vietnamese adolescents between the ages of 12 and 15
for a panel study with follow-up interviews at 12 months. This research examined male and female
adolescent behaviors with respect to known risk factors for cancer. The project was funded by the
American Cancer Society.

RELEVANT EXPERTISE AND QUALIFICATIONS

Development of survey instruments and interviewing

NJ ENERGY STAR® Products Program Consumer Telephone Survey. Quantec, LLC, Colorado and
New Jersey Board of Public Utilities, New Jersey. In cooperation with Quantec, LLC in Boulder,
Colorado, PRS completed an end-user telephone survey on behalf of the New Jersey Board of Public
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Utilities. The study was aimed at understanding and evaluating the Energy Star marketing program and
products. The information collected will be used to help state officials make decisions about future
energy-efficiency programs for consumers. Through random digit dialing, PRS contacted New Jersey
residents and interviewed those who had purchased a refrigerator, clothes washer, room air conditioner,
lighting fixture, light bulb, thermostat, window or central heating/cooling system in the two years prior to
the interview. The main topic explored was the respondents’ awareness and attitude toward Energy Star.
Respondents were asked about their purchase decisions and likelihood to purchase Energy Star products
in the future.

MICRO Residential and Business Study. Sonoma Technology, Inc., Petaluma, CA. For the MICRO
study, which was sponsored by the California Air Resources Board (ARB), residents and businesses
within a 5 km radius of air monitoring equipment in the South Coast Air Basin (Los Angeles, Orange,
Riverside, and San Bernardino counties) were surveyed regarding air quality related activities on
weekdays and weekends. The residential study surveyed 471 households by telephone and recruited them
to fill out daily activity postcards over a 10-day period. For the business study, 137 telephone interviews
were conducted.

NYSERDA Program Evaluation. This comprehensive study was a joint effort between us, Summit Blue
Consulting and SERA, Inc. The project, consisting of multiple telephone survey segments, was to identify
ways to promote energy efficiency measures as well as overcome barriers to using these measures in New
York. The first two parts of the study involved Energy Consultants and Technical Service Providers that
did not participate in NYSERDA programs. These sections were aimed at identifying prominent
characteristics in the energy efficient equipment market and assessing their awareness and perception of
all the sub-programs of the New York Energy $mart Program. The third part of the study involved actual
customers that had their building’s heating and cooling systems serviced by a NYSERDA-participating
contractor that used advanced diagnostic tools to check system performance. This section focused on end-
use customers’ perception on energy efficiency measures and their value. The fourth part of the study
researched HVAC contractors that participated in the NYSERDA Unitary HVAC Program. This section
assessed the contractors’ understanding and interest in Demand Control Ventilation and market conditions
for these systems. The study’s fifth and sixth parts researched Lighting Products Distributors that have
participated in NYSERDA programs. Active distributors were asked about specific details and
accomplishments of a lighting project they worked on in collaboration with NYSERDA. Inactive
distributors were asked about the biggest barriers they encountered as well as about ways to make
participating in the program friendlier.

Evaluation of the California Tobacco Control Program. University of Southern California, Institute
for Health Promotion and Disease Prevention Research, Los Angeles, CA and the Gallup Organization.
The school-based component of the Independent Evaluation of California's Tobacco Control Program was
a panel study conducted by the Gallup Organization and the Institute for Health Promotion and Disease
Prevention Research at the University of Southern California (USC). The objective of this component was
the evaluation of the effectiveness of tobacco control programs offered in California schools. PRS was
responsible for Wave 2 data collection in the northern California counties. PRS completed Wave 3 data
collection in eighteen selected counties of California. The survey was administered to students in
randomly selected 5th, 8th, 10th and 12th grade classrooms, including all students in the selected class.
PRS organized and managed the complete data collection process and administered a total of 1,076
classroom surveys in the final wave.

Household and Commercial Study for the Transportation Fuel Demand Forecast. California Energy
Commission, Sacramento, CA; Kema, Oakland, CA. This project involved a mixed mode survey design of
households and commercial fleet vehicle operators to assess current vehicle ownership, the factors
inherent to purchasing a new vehicle, the likelihood of purchasing an alternative fuel vehicle or other
advanced technology vehicle, and firmographic/demographic information. The survey was conducted in
two stages. The first stage involved 4,110 randomly selected household participants, and 1,885 randomly
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selected commercial participants who were surveyed by telephone. Data was collected on current vehicle
ownership by number, class and model year of vehicles, purchase and disposal behavior in regard to
vehicles and behaviors related to vehicle usage. Goal of the data collection was the assessment of the
current vehicle fleet in the State and the projection of future fleet composition and respective fuel needs.
Information from the first stage was used to determine eligibility for the second stage of the project. A
total of 2,331 households and 1,128 businesses were identified as ineligible and were invited to
participate in stage two.

Stage two of the project consisted of a tailored preference choice experimental task that elicited the trade-
offs respondents were willing to make among characteristics of alternatives offered to them. Respondents
were mailed an invitation letter, a dollar coin as a pre-incentive, and a personalized choice exercise survey
that contained the collected key variables from the phone interview in stage one. The survey was
completed either by phone, mail, or web/internet, based on preference and respondents received a $20
($25 for businesses) incentive. Overall 1,589 households and 731 businesses completed the follow-up
stage two survey for a response rate of 68% and 65% respectively.

CPUC: Embedded Energy Pilot Evaluation Page 3-61 ECONorthwest



ESKINDER BERHANU
Mechanical Engineer, PE, CEM, LEED, CMVP, CDSM, SDV ACCI, Inc.

EDUCATION

Post-Master's work, Mechanical Engineering at the University of California at Irvine
M.S., Mechanical Engineering from Howard University, Washington DC

B.S., Mechanical Engineering, Addis Ababa University

HVAC Systems Design and Control at the University of California at San Diego

LICENSE/CERTIFICATION

Mr. Berhanu is a licensed Professional Engineer (Mechanical Engineering)

Certified Energy Manager (CEM)

Qualified Commissioning Provider (QCP)

Leadership in Energy and Environmental Design (LEED-AP) Accredited Professional
Certified Measurement and Verification Professional (CMVP)

Certified Demand Side Manager (CDSM)

Type III technician for refrigerants, Environmental Protection Agency (EPA) certified

EMPLOYMENT HISTORY (14 YEARS PROFESSIONAL EXPERIENCE)

SDV/ACCI (2002-2003, 2006- present)
EBA Associates (1993-Present)

ADM Associates (1991-1993)

AEL Associates (1990-1991)

SELECTED PROJECT EXPERIENCE

California Energy Commission (CEC) SDV/ACCI.Project Scope: Currently Mr. Behrhanu is the
principal engineer responsible for the design and installation of end use and weather monitoring systems
for three model homes. He has worked on the proper functioning of the already installed monitoring
systems, assisted in the establishment of communication of the monitoring system and display panel with
a remote server, performed final functional test on the monitoring system and display panel prior to the
opening of the Zero Energy Homes. Further projects include a re-commissioning project that involved
end-use monitoring, site survey and analysis for the Integrated Design of Small Commercial HVAC
Systems project of CEC. Mr. Berhanu was also responsible for conducting an energy audit for San
Bernardino Valley Community College Planetarium and Gym buildings, Crafton Community College
Bookstore and Gym building. He has collected data, interviewed stakeholders, analyzed results and
prepared final reports and recommendations.

Southern California Edison (SCE) / RLW Analytics, Inc. Project Scope: Energy analysis and site
survey for the Non Residential New Construction Building Efficiency Assessment Study project of
2004/2005 managed by SCE for SDG&E and SCE territories.

Sacramento Municipal Utility District / Hagler Bailly. Project Scope: Surveys and DOE-2 simulations
of 166 new construction residential buildings for the study of impact evaluation of a new construction
residential program.

Pacific Gas and Electric Company / Davis Energy Group. Project / EBA Scope: Evaluation of the
performance of geosource heat pumps for proto type commercial and residential buildings.
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San Diego Gas & Electric/Architectural Energy Corporation. Project Scope: Evaluation and
monitoring of the performance of cool roof technology for Cool Roof Performance Monitoring Project.

RELEVANT EXPERTISE AND QUALIFICATIONS

Energy modeling, specifically energy engineering principles and simple engineering models

Certified Energy Manager (CEM), Over 15 years experience in energy efficiency projects that include
energy simulation, audit, measurement and verification and retro-commissioning experience. Mr. Berhanu
is also a PE, QxCP, CDSM, CMVP, LEEDS-AP. He has used extensively Title 24 standards in
developing baseline for both residential and commercial facilities as well as ASHRAE standards. Mr.
Berhanu has modeled and surveyed all types of commercial and residential buildings. He has employed
diversity factors, standby loads as well as flue gas factors for hooded appliances when developing the
equipment load and associated schedule. He is familiar with effects of building envelop in terms of U-
value, heat capacity and absorption coefficient like in cool roof. He is also familiar with the performance
curves (part load and temperature) of HVAC systems that include chillers in the mechanical side.

Mr. Berhanu has completed utility evaluation projects for commercial, residential and industrial facilities.
He has also performed utility incentive calculations for Kaiser Hospital, UC-Irvine SS Bldg, etc.,
implementing energy simulation programs. He has also performed energy analysis for CEC Energy
Partnership program. In addition, he has completed over one hundred Office of Public School
Construction (former OLA) energy analysis projects that include life cycle cost analysis and
benchmarking with utility history of demand and energy use for retrofit applications. On the measurement
and verification side, he was involved on retro-commissioning projects for small and large HVAC
systems.

Collection and analysis of metering data

Mr. Berhanu installed data loggers/hobos for monitoring pumps, chillers, boilers, HVAC, Lighting and
motor performance, Ambient Conditions. He performed air distribution flow measurement, fluke
metering of voltage and currents, economizer testing, refrigerant charging, also EPA certified. He has
attended a course at the University of Wisconsin on Testing, Adjusting and Balancing applicable to air
and water systems. He also completed a course by the same university for certified training for accredited
commissioning process provider. Mr. Berhanu has also obtained QxCP certification—sample projects
include:

Architectural Energy Corporation Retro-commissioning project of Westin Hotel in Palm Desert that
involved detailed end-use monitoring of chillers, boilers, pumps, AH performance.

Integrated Design of Small Commercial HVAC Systems project of CEC (2001/2002). Sacramento
Municipal Utility District / Davis Energy Group Project / EBA Scope: DOE-2 Analysis, site survey
and extraction and screening of monitored data for geosource Heat Pump Monitoring Project.

Pacific Gas and Electric Company / Davis Energy Group Project / EBA Scope: Evaluation of the
performance of geosource heat pumps for proto type commercial and residential buildings.
California Energy Commission (CEC)SDV/ACCI: Project / EBA Scope: A retro-commissioning
project that involved end-use monitoring, site survey and analysis for the Integrated Design of Small
Commercial HVAC Systems project of CEC (2001/2002).

California Energy Commission (CEC)SDV/ACCI: PIER Project: Zero Energy New Homes. Was the
engineer responsible for the design and installation of end use and weather monitoring system for three
model homes. Worked on the proper functioning of the already installed monitoring systems, assisted in
the establishment of communication of the monitoring system and display panel with a remote server,
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performed final functional test on the monitoring system and display panel prior to the opening of the
Zero Energy Homes.

San Diego Gas & Electric/Architectural Energy Corporation. Project / EBA Scope: Evaluation and
monitoring of the performance of cool roof technology for Cool Roof Performance Monitoring Project.

Energy test instruments and procedures

Mr. Berhanu installed data loggers/hobos for monitoring HVAC, Lighting and motor performance,
Ambient Conditions. He performed air distribution flow measurement, fluke metering of voltage and
currents, economizer testing, refrigerant charging, also EPA certified. He also attended a course at the
University of Wisconsin on Testing, Adjusting and Balancing applicable to air and water systems. Mr.
Berhanu also completed a course by the same university for certified training for accredited
commissioning process provider. Mr. Berhanu has also obtained QxCP certification.

Energy audit fieldwork

Mr. Berhanu performed numerous energy audits and analysis of several industrial facilities for utility
evaluation programs that also include process loads. He simulated energy uses and demands as well as
associated savings utilizing efficient and VSD motors as well efficient lighting and controls, HVAC
systems, compressors as well as chilled chillers controls for process loads. Sites analyzed include Los
Angles Times Printing Facility, Amgen Biotech Manufacturing Site, Callaway Golf Manufacturing,
GreenTech Manufacturing as well as various Central Plants.

Mr. Berhanu has completed over a hundred energy audits that entail simulation models for various
commercial, residential, industrial and institutional sites. The sites surveyed include commercial storages,
light commercials and industrials, hotels, hospitals, high tech companies, biotech facilities, central plants
of large universities, hospital and aero space industries. He has also surveyed fast food and sit down
restaurants, convention centers, refrigeration warehouse and groceries, etc. Mr. Berhanu has also
employed calibration of the building energy use and demand with monitored data and/or benchmarked
with utility history on retrofit projects when applicable. Questionnaires regarding the operation of the
facility (lighting, HVAC, Equipment, interior Shades, etc) were conducted with site contact to simulate
the actual operation of the facility. He has also used building mechanical, electrical and architectural
plans for takeoffs and also contacted the applicable designer when appropriate.

Experience with pre and post measurement and analysis, specifically collecting pre-data

Mr. Berhanu has completed over one hundred simulation models for various commercial, residential,
industrial and institutional sites. Among the buildings simulated includes hotels, hospitals, high tech
companies, bio tech facilities, central plants of large universities, hospitals and an aero space company.
He also modeled fast food and sit down restaurants, convention centers, refrigeration warehouses and
groceries, etc. The models also incorporated various energy conservation measures related to building
envelope as well as lighting & HVAC systems and their associated controls. T-24 and utility baseline are
employed to evaluate the associated savings related to the energy use and demand. The recommended
measures are simulated and run combined to account and evaluate the interactive effects. Mr. Berhanu has
also employed calibration with monitored data and benchmarking with utility history on retrofit projects
when applicable. Questionnaires regarding the operation of the facility (lighting, HVAC, Equipment,
interior Shades, etc) are also conducted ahead in most of these models to simulate the actual operation of
the facility.

Mr. Berhanu performed Evaluation of Small Commercial Project with package AC units that include
refrigerant charging, flow measurement, temperature hobos, economizer test, fluke meter current and kW
measurements of HVAC systems as well as installation of data loggers and current transformers. He has
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also completed energy audit, modeling and remotely monitored performance of residential ground source
heat pumps installed on various locations.
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Section 4: Team Member Rates and
Hours Matrix

The ECONorthwest team member rates and hours matrix is contained in the Excel workbook “ECONW
Section 4.x1s” included with our proposal.

Note that we have assumed a 20-month evaluation period (starting approximately May 2008 and running
through January 2010) and the total evaluation budget of $839,000 to determine the average hours of
availability for each staff member. Average hours were determined based on staff availability over the
study period and considering the overall budget cap. This was done under the assumption that — in order
for the CPUC to make a valid comparison across firms — all bidding firms would need to develop a
similar set of parameters in terms of assuming a consistent number of study months (20) and setting hours
for staff that still fall within the total evaluation budget of $839,000.

If these assumptions are NOT correct (for example, if other firms assume something other than a 20-
month study period, or the budget cap is exceeded), then we would appreciate the opportunity to submit
additional information regarding staff availability that is consistent with the parameters used by other
firms submitting proposals.
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Section 5: Sample Evaluation Plans
Cover Sheet

RFP No. 07 PS 5734

Contractors to Conduct Evaluation, Measurement, and Verification of the California Investor Owned
Utilities’ Embedded Energy in Water Pilot Programs

Prime Contractor:

ECONorthwest

888 SW 5™ Ave, Suite 1460
Portland, OR 97204

(503) 222-6060

Proposal contact: Dr. Stephen Grover
grover(@portland.econw.com

Subcontractors:

SBW Consulting, Inc

Pacific Institute

Population Research Systems
SDV / ACCI (DVBE)
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Section 6: Sample Evaluation Plans

GENERAL EVALUATION ISSUES

From our current understanding of the Pilot programs, we believe that there are several overarching
evaluation issues that will apply to each of the individual programs. We discuss these general issues first
and then address issues specific to the five programs selected for the sample evaluation plans.

Pacific Institute Water to Air Model

Our proposed evaluation strategy utilizes the Pacific Institute’s Water to Air Model for developing
estimates of embedded energy savings in water for each of the Pilot programs. The Water to Air model
provides estimates of embedded energy savings from information on the allocation and energy intensity
of water supply among different sources. The model allows for five different of water sources and
conveyance methods: groundwater, local surface water, reclamation, imported, and desalination. The
model also allows for a mix of nine potential energy generation sources (e.g., natural gas, coal, or a
default value of California Grid Mix) for each water source, which are ultimately used in the calculation
of embedded energy savings. Given this information and data on the amount of water saved at the end use
site, the annual embedded energy savings is estimated based on a variety of model parameters that can be
tailored to match an individual program or end use scenario.

The Water to Air Model has several advantages for use in the Pilot programs evaluation. First, the Water
to Air model already has an established and tested system for determining embedded energy savings for a
wide range of different water supply and treatment mixes, as well as different sources of electricity
generation. This provides the flexibility to use the model in virtually all the program areas covered in the
Pilot study. The model structure itself is also very flexible so it can be modified or expanded to address
additional research needs.

Coordination with Other Water/Energy Studies and Analysis Tools

As the preceding discussion suggests, the existing Water to Air model combined with the expertise of the
Pacific Institute provides a solid starting point for addressing the Pilot studies. In addition, the Water to
Air model will allow us to take an established framework and expand it to meet the needs of the Pilot
evaluation and develop savings estimates that can be used in other applications such as the upcoming
Statewide study being managed by LBNL (as discussed at the bidders conference). In addition, we will
adapt the structure of the Water to Air model to be consistent with the E3 calculator, so that it can become
an improved embedded energy sub-model for the E3 calculator. Not only will this allow the embedded
energy savings values to be used in the E3 calculator, but the additional water savings and emissions
reduction impacts estimates produced by the Water to Air model can be used in the cost-effectiveness
tests done in the E3 calculator.

In addition to using the existing Water to Air Model to develop annual embedded energy savings
estimates, we will work with the Pacific Institute to enhance and expand the model so that it can also
provide information that will feed directly into other related studies. In particular, we will expand the
model to shape energy and water savings to provide estimates at the seasonal and diurnal level. As
discussed at the bidders conference, the Statewide study is being designed to provide seasonal and diurnal
embedded energy estimates for use in 15 regions. To coordinate the Pilot evaluations, we will “shape” the
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impacts (for both end use water impacts and embedded energy impacts) to be consistent with the
Statewide study using the same 15 regions and time period definitions.

Net Impacts

Our intent is to develop the estimates of net savings at the program level much in the manner that the
evaluation plans have been developed for many of the energy impact evaluation contract groups. From
these program level net impacts, rigorous impacts of the embedded energy will also be derived. What we
propose is to develop a clear protocol for developing estimates at the measure and program level, for both
end-use water consumption and embedded energy at the water agency level. For water conservation
measures, the customer decision processes are similar to those followed for energy conservation measures
and therefore many of the evaluation techniques developed for energy can be applied to water. In
particular, a large amount of resources on the energy side have been devoted to developing state-of-the-art
survey and analysis for the self-report free ridership methodology. Since the customer decision processes
are similar for purchasing energy and water conservation measures, we anticipate using the same self-
report method for the Pilot program water measures.

To develop program and measure-level impacts, we need to model and measure site-level water and
energy impacts for a sample of projects representative of each program. From each sample, impacts will
be estimated and then extrapolated to the program population. Some Pilot programs are focusing on
coldwater efficiency measures, so the site-level energy impacts may be small. However, these programs
also may involve conducing audits to determine other water conservation measure opportunities, which
may result in a wider variety of water conservation strategies influenced by the program. Additionally,
even coldwater measures may have energy use impacts related to pumping or other mechanical actions
(e.g., washing machines).

Site Metering

All of the sample evaluation plans will involve water metering at a sample of customer sites and the
sampling strategy will be designed to follow the Sampling and Uncertainty Protocol in the Evaluation
Protocols designed for energy conservation programs. At a minimum, we will develop the on-site
metering sample for these sites to achieve a 90/10 relative precision across all of the Pilot programs.
Given the overall evaluation budget and the cost of installing on-site meters, it is unlikely that we will be
able to achieve a 90/10 relative precision for each individual Pilot program at the measure or program
level.

For each program where metering is involved, we will be using the meters to collect both pre-installation
and post-installation data. The pre-installation data will be used to establish the program baseline against
which the post-installation metered consumption data will be compared.

SBW has experience in installing a wide range of water metering devices that will be utilized in the Pilot
program evaluations. The figures below show a sample of metering devices that will be used for this
evaluation. Figure 1 shows a metering device developed by SBW that can be used on smaller appliances,
such as high efficiency toilets. The second photo shows the meter installed on an HET. Figure 2 shows a
conventional accumulating flow meter installed in line on an efficient pre-rinse spray valve. SBW has
experience in creating and installing these types of metering devices for a wide range of water equipment
and end uses.
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Figure 2: Meter Installed on Pre-Rinse Valve
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Guidelines for Future Evaluations

We propose that the evaluations of the Pilot programs be structured so that the evaluation findings can be
used to develop guidelines and possibly formal protocols for future evaluations involving embedded
energy savings of water conservation programs. To accomplish this, we are proposing evaluation plans
for the Pilot programs that are as consistent as possible with the Evaluation Protocols already adopted for
the energy impact evaluations. In addition to the program-specific evaluation results for gross and net
water and energy savings (both at the end use and embedded), this evaluation will also produce a set of
specific recommendations on standard evaluation procedures. These recommendations could then serve as
the basis for establishing guidelines and (eventually) evaluation protocols for all water program
evaluations that involve determining embedded energy savings.

Project Management

The management plan and expected division of labor will be the same for each of the Pilot program
evaluations. ECONorthwest will serve as the primary contact with the CPUC throughout this evaluation.
ECONorthwest and SBW will work together to develop the overall evaluation plan and the EM&V plans
for each of the Pilot programs. ECONorthwest will manage and organize all customer data received for
each program, while SBW will manage the on-site metering and any associated fieldwork.
ECONorthwest will work with John Stevenson and PRS to develop all the phone survey instruments, in-
depth interview guides, and recruiting scripts. ECONorthwest and SBW will work with Pacific Institute
to enhance the Water to Air model to match the needs of this evaluation and develop estimates of
embedded energy impacts for each Pilot program. ECONorthwest will analyze all survey data and
develop the self-reported free ridership estimates. ECONorthwest and SBW will work together to develop
all the final gross and net water and embedded energy impacts for each Pilot program. ECONorthwest
will be the lead author of the final evaluation report, with assistance as needed from SBW and Pacific
Institute.

SAMPLE EVALUATION PLANS

The following are our proposed sample evaluation plans. In each case, we propose an evaluation plan that
will provide equal and consistent treatment of each program to determine both energy and water savings
at the end use level. As discussed above, the evaluation methods have been designed to be as consistent as
possible with the energy impact evaluation Protocols.

SCE Low INCOME DIRECT INSTALL HET (MULTIFAMILY)

From the RFP, the SCE Low Income Direct Install program involves a partnership with MWD and one or
more of its member agencies to deliver the direct installation of High Efficiency Toilets (HETs) for multi-
family households in low income areas within mutual MWD and SCE service territories. SCE will
leverage existing LIEE contractors, local government partnership programs, and MWD member water
agencies to identify and reach target customers. Incentives for the HETs will be provided by SCE and
each of the MWD water agencies that choose to participate in this program. Additionally, SCE’s Direct
Install HET program will focus exclusively on multi-family residences and has a goal of installing
approximately 550 toilets.

We will begin each of the evaluations by developing an evaluation research plan that will be submitted to
the Energy Division for review and comment. We anticipate that the development of the research plan
will follow the general process used for the energy impact evaluation research plans. We will also make
the evaluation plan available for public review (similar to the Energy impact evaluation plans) if desired
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by Energy Division. We will respond to all comments received in writing and will address all comments
in the final research plan.

After we have developed the final evaluation plan, we will begin recruiting participants from the SCE
Low Income Direct Install HET program for the data collection evaluation tasks. Given this participant
population, we propose recruiting customers for pre-installation metering. During the recruitment phase,
we will also collect basic demographic data that will be used in the impact estimation (e.g., number of
people in the household, number of people home during the day, number of bathrooms, etc.). The exact
number of customers that can be metered will be determined as we develop the evaluation plan, based on
the number of participants and the amount of total evaluation resources that can be allocated to this
program.

For the metered sample, we will install the meter on the existing toilet(s) and collect three to five weeks
of pre-installation water usage data for each customer. This information will be used to determine
baseline usage at the customer and measure level. Once the pre-installation data have been collected, the
HET will be installed and the meter will be used to collect post-installation water usage data. The post-
installation data collection is also expected to last three to five weeks.

In addition to the approach described above, we will also consider a hybrid meter approach that can be
used to reduce sampling error, but at the expense of measurement error. For example, one approach with
the HET would be to take in-situ measurements of pre/post flow rates (old toilet vs. new toilet) for a
larger sample of installations and then use a sub-sample to measure the flow duration (data collected for
one to two weeks both pre and post installation).

In addition to hybrid designs, the CPUC may want to consider doing technology studies that cross Pilot
program boundaries, such as a study of HET. To accomplish this, the evaluation would develop per unit
savings values from a smaller sample of metered sites and then perform much less expensive site
verification visits just to confirm for a relatively large sample that the measure is installed and
operational. A possibility here would be to target four to six of the Pilot program measures that account
for the largest savings across all programs and to do a sample of metered sites per measure type across all
programs. This would then be combined with a larger sample of verification work and self-report free
ridership estimates to determine net realized savings from these measures. We will discuss the advantages
of the various metering options with the CPUC before developing the final strategy in the evaluation plan.

In addition to the metered sample, we will conduct a short interview with a sample of 100 customers to
collect additional information needed to calculate net realized impacts. These surveys will be used to
collect demographic information and additional information regarding water use that may be useful in the
impact analysis (e.g., information on household size, number of people at home during the day, etc.). We
will also collect additional information regarding any important changes that may have occurred during
the study period that would affect water use (e.g., remodeling, vacations or extended absences). This
information will be used to help adjust our model estimates to account for changes in water usage that are
external to the program measures. Finally, we will use the survey to recruit a sample of 40 for on-site
visits to verify that the HET is installed. Both the survey sample of 100 and on-site verification sample of
40 are large enough to achieve a relative precision level of 90/10 for this program. The final sample sizes
for these activities will be determined as we develop the overall evaluation plan.

In addition to demographic information, the customer surveys will also be used to collect information on
potential free ridership. These questions will focus on the likelihood that the customer would have
purchased an HET if the program were not available. We will attempt to use a self-report free ridership
question battery that mirrors, as much as possible, the one being developed in the Net to Gross working
group as part of the CPUC’s Residential Programs impact evaluations. However, given the slightly
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different nature of the HET program design, we realize that some modifications to the self-report
questions may be needed.

The results of this analysis will be estimates of gross and net water savings impacts at the customer and
program level. The water impacts will then be used in the Pacific Institute Water to Air model to
determine gross and net savings estimates for the embedded energy for the water agency serving these
customers. This will be done both for water supply, as well as water treatment, for agencies serving the
participating customers. As discussed above, we propose modifying the Water to Air model so that the
embedded energy impacts are provided at the annual and diurnal level for the 15 regions that will be
covered in the upcoming Statewide study. Additionally, the embedded results will also be developed for
use as a component of the E3 calculator to calculate cost effectiveness.

The final results for this evaluation will be a written report that clearly documents all the evaluation
activities and analysis results. This will include detailed estimates of both gross and net impacts for both
end use water consumption and for the embedded energy savings resulting from the HET. In addition to
the impact estimates, the evaluation will also serve as means to test and refine the evaluation guidelines
that we propose, helping to establish guidelines for future evaluations of similar programs. To this end,
part of the deliverable for this evaluation will include recommendations for future evaluations of
programs involving embedded energy savings. Specific recommendations will be made regarding what
type of data should be tracked for these programs for use in the impact evaluation.

Information that we will need for to evaluation this program includes the following:
1. Customer contact data (name, phone, address)
2. Electricity generation mix for utility serving the customer (for use in the Water to Air model)

3. Customer electricity and water usage account data for both the pre-installation and post-
installation data

4. Electricity and gas usage data for the water agencies serving the participating customers (both
supply and waste water treatment).

5. Electricity and gas account data for the waste water treatment facilities serving the participating
customers.

Most of the evaluation tasks will be done in parallel with the same tasks for the other Pilot programs. The
major evaluation activities and expected duration are as follows:

1. Develop final evaluation research plan (four weeks)

2. Recruit participants for pre-metering with existing toilets (52 weeks, throughout the Pilot
implementation phase)

3. Collect three to five weeks of pre-installation data per customer (52 weeks, throughout the Pilot
implementation phase)

4. Install meters on HET and collect three to five weeks of post-installation data (52-57 weeks,
throughout the Pilot period)
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5. Analyze pre-data and post-data to determine gross and net water impacts (12 weeks, after final
metered data are collected following implementation phase)

6. Estimate embedded energy savings using Pacific Institute model (four weeks)
7. Evaluation Report (four weeks)

The biggest potential for delays is related to recruiting customers for the metered sample. Since we want
to collect pre-installation data, customers need to be recruited prior to installing the HET. In some cases,
the customer may decide after he/she has been recruited for the metered sample not to follow through
with having the HET installed. Because of these potential dropouts, we need to over sample to account for
this. Dropouts may be less of an issue with multi-family residences if the building owners are the ones
making the decisions on whether or not to install the measures, however.

SCE LAKE ARROWHEAD WATER CONSERVATION

As described in the RFP, the Lake Arrowhead Water Conservation Program involves a partnership
between SCE, SCG, and the Lake Arrowhead Community Services District (LACSD) to deliver indoor
water-conserving devices and outdoor landscaping retrofits. The program targets the 1,000 largest
residential water customers as identified by the LACSD. Measures promoted by the program include high
efficiency toilets (HET), low-flow shower heads, sink aerators, ET/Smart controllers, and sprinkler head
retrofits. SCE and SCG will co-fund LACSD’s proposed program to expand the number of homes that
can be served. LACSD will identify candidate homes, coordinate delivery of the program, and provide
funding to purchase the water conserving devices (with contributions from SCE and SCG to complete the
purchase of the devices). The customer will be responsible for installation, and LACSD will verify that
eligible customers have installed the equipment.

The evaluation plan for the Lake Arrowhead Water Conservation program will be similar in structure to
that proposed for the SCE Low Income Direct Install HET program discussed above, with the same major
evaluation activities. As with all the Pilot programs, the evaluation will begin by developing a detailed
evaluation plan that will be submitted to the Energy Division for review and comment. We will work
closely with the Energy Division in the development of the evaluation plans for all Pilot programs and
anticipate that this task will be very much a collaborative effort between our team and the Energy
Division. We will also make the evaluation plan available for public review if desired by Energy
Division. We will respond to all comments received in writing and will address all comments in the final
research plan.

After we have developed the final evaluation plan, we will begin recruiting participants from the Lake
Arrowhead Water Conservation program for the data collection evaluation tasks. One of the first tasks
will be to recruit a sample of customers for pre-installation metering. During the recruitment phase, we
will also collect basic demographic data that will be used in the impact estimation (e.g., number of people
in the household, number of people home during the day, number of bathrooms, etc.).

For the metered sample, we will install the meter on all measures (indoor and outdoor) at the customer
site and collect three to five weeks of pre-installation water usage data. This information will be used to
determine baseline usage at the customer and measure level. Once the pre-installation data have been
collected, the measures will be installed and the meter will be used to collect three to five weeks of post-
installation water usage data.

Note that the Lake Arrowhead Conservation program (in conjunction with the SCE Low Income Direct
Install HET program and other Pilot programs promoting the same measures) is one that the CPUC may
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want to consider for doing a cross-program study for common measures such as HETs. If this approach is
adopted, then the metered sites for HETs and any other common measures would be pooled with metered
data from the other Pilot program evaluations to create a larger sample that will enable more precise
estimates of per unit savings. This savings estimate would then be used for all programs that cover the
same measure.

In addition to the metered sample, we will conduct a short survey with a sample of 100 customers to
collect additional information needed to calculate net realized impacts. These surveys will be used to
collect demographic information and additional information regarding water use that may be useful in the
impact analysis (e.g., information on household size, number of people at home during the day, etc.). We
will also collect additional information regarding any important changes that may have occurred during
the study period that would affect water use (e.g., remodeling, vacations or extended absences). This
information will be used to help adjust our model estimates to account for changes in water usage that are
external to the program measures. Finally, we will use the survey to recruit a sample of 40 for on-site
visits to verify that the measures are installed. The on-site verifications will be somewhat more important
for the Lake Arrowhead program, as the program design calls for having the customers (rather than
contractors) install the measures, which may result in somewhat lower installation rates. The phone
survey sample of 100 is large enough to achieve a 90/10 relative precision level for this program. Given
that the on-site verifications will involve multiple measures per site, the proposed sample size of 40
should also be large enough to achieve a 90/10 relative precision level for the program. (Please note that,
although the LACSD is listed in the RFP as verifying the installations, it may be worthwhile for the
evaluation team to also do a sample of on-site verifications to determine retention rates and correct
installation and operation.)

As with all the Pilot programs, the customer survey will also be used to collect information on potential
free ridership. These questions will focus on the likelihood that the customer would have purchased and
installed the conservation measures in absence of the Lake Arrowhead Water Conservation program. The
self-report questions will be asked for each measure installed by the customer so that measure level free
ridership estimates can be developed. As with the all the Pilot programs, we will use a self-report question
battery that is as similar as possible to the one developed for the Residential Program energy impact
evaluations, as the decision processes at the customer level will be very similar.

The results of this analysis will be estimates of gross and net water savings impacts at the customer and
program level. The water impacts will then be used in the Pacific Institute Water to Air model to
determine gross and net savings estimates for the embedded energy for the water agency serving these
customers. This will be done both for water supply, as well as water treatment, for agencies serving the
participating customers. Once we have modified the Water to Air model, we will be able to take the end
use savings to estimate the embedded energy impacts at the annual and diurnal level for the 15 regions
that will be covered in the upcoming Statewide study. The embedded results will also be developed for
use as a component of the E3 calculator to calculate cost effectiveness for this program.

The final results for this evaluation will be a written report that clearly documents all the evaluation
activities and analysis results. This will include detailed estimates of both gross and net impacts for both
end use water consumption and for the embedded energy savings resulting from all measures promoted
by the Lake Arrowhead Water Conservation program. As with all the Pilot program evaluations, part of
the evaluation deliverables will include recommendations for future evaluations of programs involving
embedded energy savings. Specific recommendations will be made regarding what type of data should be
tracked for these programs for use in the impact evaluation.

Information that we will need to evaluation this program includes the following:
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1. Customer contact data (name, phone, address)
2. Electricity generation mix for utility serving the customer (for use in the Water to Air model)

3. Customer electricity and water usage account data for both the pre-installation and post-
installation data

4. Electricity and gas usage data for the water agencies serving the participating customers (both
supply and waste water treatment).

5. Electricity and gas account data for the waste water treatment facilities serving the participating
customers.

The major evaluation activities and expected duration are as described below. Most of these tasks will be
done in parallel with the same tasks for the other Pilot programs. Specific activities include:

1. Develop final evaluation research plan (four weeks)

2. Reecruit participants for pre-metering with existing equipment (52 weeks, throughout the Pilot
implementation phase)

3. Collect three to five weeks of pre-installation data per customer (52 weeks, throughout the Pilot
implementation phase)

4. Install meters on measures and collect three to five weeks of post-installation data (52-57 weeks,
throughout the Pilot period)

5. Analyze pre-data and post-data to determine gross and net water impacts (12 weeks, after final
metered data are collected following implementation phase)

6. Estimate embedded energy savings using the modified Water to Air model (four weeks)
7. Evaluation Report (four weeks)

As with the other programs, the biggest potential for delays is related to recruiting customers for the
metered sample. Since we want to collect pre-installation data, customers need to be recruited prior to
installing the measures. As with any of these recruitment efforts where we want to collect pre-installation
metered data, there is the risk that the customer may decide after he/she has been recruited for the metered
sample to not follow-through with having the measures installed. Because of these potential dropouts, we
need to over-sample to account for attrition.

Timing will also be of essence here to recruit customers for the summer months so that we can collect
both pre-installation and post-installation data for sprinkler head retrofits during the peak watering season.

PG&E LARGE COMMERCIAL CUSTOMER

As described in the RFP, the Large Commercial Customer program is actually a suite of three distinct
program elements. The first targets process improvements in food processing industrial facilities, such as
improvements in cleaning and sanitation, cooling towers, and water recycling and re-use. The second
element targets possible water savings improvements at wineries. The third element targets a specific
technology found in the Hospitality sector: the use of ozone treatment as a replacement for traditional

CPUC: Embedded Energy Pilot Evaluation Page 6-9 ECONorthwest



laundry treatment. All three of these program elements are to be pursued in partnership with EBMUD and
SCWA. The first two focus on food processing and wineries, and are based on water efficiency audits to
be conducted at 12 participating facilities. The number and type of specific measures to be implemented
can only be known as these audits are completed and the participating customers approve the
implementation of specific audit recommendations. The third element, targeting the specific ozone
technology, will be implemented at 50 facilities.

As with all the Pilot programs, the evaluation will begin by developing a detailed evaluation plan that will
be submitted to the Energy Division for review and comment. We will work closely with the Energy
Division in the development of the evaluation plans for all Pilot programs and anticipate that this task will
be very much a collaborative effort between our team and the Energy Division. We will also make the
evaluation plan available for public review (similar to the Energy impact evaluation plans) if desired by
Energy Division. We will respond to all comments received in writing and will address all comments in
the final research plan.

As indicated in the RFP, all three program elements will be treated as comprising a single program and
we will develop a plan to achieve reliable estimates of total water savings and embedded energy savings,
and as appropriate, energy end use savings for the entire program. We will rely on an optimally allocated,
size-stratified sample design to achieve this end. The sample will be stratified by the expected size of the
water savings for each measure implemented by this program. The allocation among strata will
appropriately account for the expected large variation in the size of savings among the various
participants and implemented measures. We will implement a pre/post measurement design in
determining the end use water and energy savings for each sampled measure. To implement such a
design, we must obtain (from the each program element) information about the proposed work at each
participating site prior to the measures being implemented. We assume that each program element will
make a proposal to each of the participating customers after it has been determined that specific measures
are applicable and cost—effective, and that at that time the program will make a commitment to provide
financial support for the improvement. We will obtain a copy of these proposals from the program at the
time that they are issued to the customer. If appears likely that the proposal will be accepted, we will
assign each measure to a strata and make it available for sampling. The sampling will be at fixed intervals
within each strata, keeping the probability of selection constant within a strata.

If a measure is sampled, we will begin work immediately so as not to lose the opportunity to obtain pre
period data. Our first task will be to develop a site-specific M&V plan. The plan will specify the data to
be collected in the pre and post period, and the analysis to be performed in estimating end use water and,
if appropriate, end use energy savings. SBW’s engineers have developed more than 200 such plans for a
wide variety of water and energy savings projects over the last 10 years. Many of these are directly
applicable to the improvements that we expect to find in these programs. In particular, we have developed
and implemented such plans for two prior ozone retrofits.

The major elements of the M&V report for one of these projects are summarized in the following
sections; the report summary serves to illustrate how we create an implement site and measure specific
approaches to the estimation of water savings. In addition, it exemplifies the types of site-specific M&V
plans and reports the CPUC could expect in our evaluation of this program.

Efficiency Improvement

This project resulted in the installation of an ozone generator in the laundry room. The use of ozone for
washing dramatically reduces the hot water and chemicals required. Minimizing chemicals reduced the
number of rinses necessary for each load of laundry. The program estimated that this measure would save
approximately 1,295 CCF annually.
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Baseline Equipment and Operation

The laundry room at this facility contains three washers, two Uniwash50 (50-pound capacity) and one
Uniwash85 (85-pound capacity) commercial washing machines. Each machine runs a mix of loads, which
are generally classified as "food and beverage" and "sheets and towels." Previously, food and beverage
loads went through two wash cycles and three rinse cycles, while sheet and towel loads went through a
single wash cycle and three rinse cycles. It typically took about 45 minutes to process a load, although
this time varied depending on the type of cycle. According to the housekeeping manager, these machines
are in use nearly continuously during the two daily shifts (6 a.m. to 12 a.m.). Annual laundry production
is estimated at 1,200,000 Ibs.

Installed Equipment and Operation

The equipment installed for this measure consisted of an ozone generator and associated distribution and
control hardware. The application predicted that by reducing the rinse requirement, the amount of water
needed per load would fall by 40 percent. Wash cycle times presumably would be shortened as well.

M&V Method

To estimate annual laundry production, we relied on results from a one-week test by hotel staff, during
which time they weighed all laundry loads for that period. These weights, combined with hotel occupancy
data, yielded the number of pounds of laundry per occupied room per day in the baseline case. Data
collected for a similar hotel proved that laundry production closely correlates to occupancy rates. We
therefore multiplied the laundry pounds per room per day by one year’s worth of occupancy data to
estimate the annual pounds of laundry processed.

We determined average pre- and post-installation normalized water use for both sizes of machines. For
the 85-1b. washer and one of the two 50-1b. washers, we metered both hot and cold water usage for 37
days before installation and 30 days after installation. We sampled one of the two 50-1b. machines, since
laundry room personnel stated that the load compositions for the two units were similar. For each
monitored machine, the average water usage per pound of laundry equaled the total hot and cold water
usage during the metering period, divided by the number of pounds processed during that time (the latter
we calculated by multiplying the occupancy rate by the number of rooms and the measured
pounds/room/day figure). We determined efficient normalized water use in a similar fashion after the
ozone system was installed. By subtracting the average gallons per pound for the efficient setup from the
baseline setup, we calculated the average water savings per pound. Annual water savings were the
average water savings per pound, multiplied by the annual number of pounds of laundry.

At the same time we measured water usage, we also monitored electrical current to all three washers to
count loads. We originally meant to use these load counts to extrapolate to annual laundry production, but
the daily and monthly occupancy data the hotel provided gave us a better means to do that.

Data Collection
Key data and their sources included:
Water flow: We installed totalizing in-line flow meters on the hot and cold water supply lines to one of

two 50-Ib. washers, and the 85-1b. washer. For these two washers, we measured total water volumes for
37 days during the baseline period, and 30 days during the post-installation period.
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Laundry production: The building engineer performed these measurements over one week. These
measurements found that the average daily laundry load when the hotel was 100 percent occupied was
4,333 Ibs/day.

Occupancy rates: Hotel personnel provided actual monthly occupancy rates. They also supplied daily
occupancy rates during the evaluation water metering period.

Number of loads: We installed a Pace Pocket Logger with a 100A current transducer on one leg of the
electrical circuit for each of the three washing machines. These loggers were configured to record average
current at one-minute intervals for about 15 days in both the baseline and post-installation periods. These
periods occurred simultaneously with the water flow measurements.

Gross Savings Analysis

Hotel occupancy records show that during the one-year, pre-installation period the average occupancy
rate was 81.4 percent. Multiplying this rate by 243 rooms and 365 days/year yields 72,175 occupied
room-days during the year. This figure, multiplied by the 17.8 lbs of laundry per occupied room per day
(that the hotel measured during their one-week test), results in an estimated annual laundry production of
1,286,972 lbs/year.

We applied the normalized laundry rate of 17.8 Ibs/room/day to the daily occupancy rates during the
monitoring periods to estimate laundry production during these periods. Pre- and post-installation
metering period laundry production figures were 109,322 Ibs. and 81,244 1bs., respectively.
Corresponding water flowmeter readings were taken for the same period and gallons of water used for the
two monitored washers were calculated. Washer 1 (50 1bs.) showed poor results: The total gallons used
per day increased by six percent, even though the number of loads per day dropped by 11 percent.
Therefore, the average gallons per load for Washer 1 increased by 20 percent. Results for Washer 3 (85
Ibs.) are much more in line with expectations. The gallons per day dropped by 30 percent, and the gallons
per load by 19 percent. Both washers showed significant increases in cold water usage from the pre- to
the post-installation period, which are offset by large declines in hot water use. Load counts from the
current loggers show that loads were divided very evenly throughout the monitoring period between the
three washers, so that each washer processed between 32 and 34 percent of the total number of loads.

Combining these results with laundry production data yields the savings for the project. Normalized water
usage before installation of the ozone system was 0.50 gallons/lb. of cold water and 0.88 gallons/Ib. of hot
water, for a total of 1.38 gallons/lb. overall. After installation, normalized cold and hot water usage were
0.83 and 0.50 gallons/Ib. respectively, for a total of 1.33 gallons/Ib overall. Primarily because of the poor
results for Washer 1, the increase in cold water usage nearly offsets the decrease in hot water usage, so
that the overall water savings are only 0.05 gallons/Ib, a reduction of about three percent.

On an annual basis, projected water use goes from 2,371 to 2,288 CCF/year, a savings of 83 CCF/year.
Interestingly, cold water usage actually increases from 854 to 1,427 CCF/year (67 percent increase),
while the hot water usage drops from 1,517 to 861 CCF/year (43 percent decrease).

The evaluated annual gross water savings of 83 CCF/year are just six percent of the program estimate of
1,295 CCF/year. The primary reason for this large shortfall is the poor performance of 50-1b. Washer 1
(and by extension Washer 2), which is using about 20 percent more water per load now than before
installation. This almost completely offsets the savings from 85-1b. Washer 3. From conversations with
the ozone system vendor, two reasons seem likely explanations for the small savings:
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*  Shortly after the ozone system was installed, the laundry chemical vendor reprogrammed the
machines to run an unnecessary extra rinse. The ozone system vendor has since instructed the
chemical vendor to eliminate this, and is awaiting confirmation that this had indeed occurred.

* Hotel laundry room staff operated one of the machines improperly, so that each load was getting
washed twice.

Related to these reasons is the fact that the application overstated the amount of water required per pound
of laundry in the baseline case. The actual amount of water used was about half what the application
assumed. Had the baseline water use actually been 2.5 gallons/Ib., then the ozone system savings would
have been 47.0 percent, instead of 3.4 percent.

As with all the Pilot programs, a customer survey will also be used to collect information on potential free
ridership. These questions will focus on the likelihood that the customer would have installed the sampled
measure in the absence of the program. We will use a self-report question battery that is as similar as
possible to the one developed for the Large CI energy impact evaluations, as the decision processes at the
customer level will be very similar.

The results of this analysis will be estimates of gross and net water savings impacts at the customer and
program level. The water impacts will then be used in the Pacific Institute Water to Air model to
determine gross and net savings estimates for the embedded energy for the water agency serving these
customers. This will be done both for water supply, as well as water treatment, for agencies serving the
participating customers. Once we have modified the Water to Air model, we will be able to take the end
use savings to estimate the embedded energy impacts at the annual and diurnal level for the 15 regions
that will be covered in the upcoming Statewide study. The embedded results will also be developed for
use as a component of the E3 calculator to calculate cost-effectiveness for this program.

The final results for this evaluation will be a written report that clearly documents all the evaluation
activities and analysis results. This will include detailed estimates of both gross and net impacts for both
end use water consumption and for the embedded energy savings resulting from all measures
implemented under these programs. As with all the Pilot program evaluations, part of the evaluation
deliverables will include recommendations for future evaluations of programs involving embedded
energy savings. (Details on the analysis timeline and potential for evaluation delays are the same as
discussed in the other evaluation plans and therefore are not repeated here due to space limitations.)

SDG&E ReEcYCLED WATER

The SDG&E Recycled Water program will target users that can switch from a potable water source to a
recycled water use that uses less energy. The Water Authority and its member agencies will identify sites
with completed retrofit plans that will allow customers to switch from potable water usage to recycled
water, and where it can be implemented immediately. Water savings will be documented through water
meter readings. SDG&E and SDCWA will provide co-funding for these projects and the program is
expected to save 2,100 million gallons of water.

Given the general description of this program, it appears likely that these projects will vary considerably
across customers and that site-specific EM&V plans will be needed based on the customer and equipment
retrofits completed. As with all the other sample evaluation plans, we will discuss these issues with the
Energy Division and then develop an evaluation plan for this program. We will also make the evaluation
plan available for public review and will respond to all comments received in writing prior to producing
the final research plan.
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The RFP states that water savings will be documented from water meter readings. However, it is unclear
from this if information on both the volumes of potable water and recycled water will be available for
each customer and if this is something that will be measured by the Pilot program. If this information is
being collected by the program, then we will use these data directly in our evaluation analysis. If
information on both potable and recycled usage volumes is not being collected, then we will need to
recruit customers for the evaluation to install meters in order to capture data on recycled water usage.

In addition to information on water volumes, we will also conduct a short survey with participating
customers. The program description states that the program will target those customers with completed
retrofit plans. In some cases, it may be that the customer is doing the retrofits as part of a larger remodel
that involves an expansion in production, which in turn may increase water usage in the post period. In
these cases, the baseline would need to be estimated assuming the water consumption of the new
equipment without the recycled water option. There is also the potential that the retrofit may include new
equipment that is more water efficient, which will also need to be incorporated into the baseline
calculations. If the new equipment also causes a change in production schedules that results in water
usage shifting to off-peak periods, then this will need to be addressed in the analysis as we develop
diurnal usage patterns for use in the Water to Air model.

As with all the Pilot programs, we will also be asking these customers a battery of questions designed to
get at self-reported free ridership, and these questions will be designed to be as consistent as possible to
those being used in the current energy impact evaluations. Since the program description in the RFP states
that the program is targeting those customers with completed retrofit plans, it is unclear if these plans
were instigated by the Recycled Water Program, an energy efficiency program, or by the customer
independent of any energy or water conservation program. Additional questions will be added to the
survey to identify and disentangle these various possible influences.

The results of this customer analysis will be estimates of gross and net recycled water usage that are
attributable to the program. The gross and net recycled water usage will be used in the Pacific Institute
Water to Air model to determine gross and net savings estimates for the embedded energy for the water
agency serving these customers. This will be done both for water supply and water treatment for agencies
serving the participating customers. The enhanced Water to Air model developed in this evaluation will
be used here to provide embedded energy impacts at the annual and diurnal level for the 15 regions that
will be covered in the upcoming Statewide study. As with the other Pilot program evaluation results, the
embedded results will also be developed for use as a component of the E3 calculator to calculate cost
effectiveness.

The final results for this evaluation will be a written report that clearly documents all the evaluation
activities and analysis results. This will include detailed estimates of both gross and net impacts for
embedded energy savings resulting from all measures implemented through the program. The evaluation
report will also include recommendations for future evaluations of programs involving embedded energy
savings. For the recycled water program, recommendations will also be developed on the proper baseline
definitions for those customers that do retrofits that also involve expanding production. Specific
recommendations will also be made regarding what type of data should be tracked for these programs for
use in the impact evaluation.

The major evaluation activities and expected duration are as described below. Specific activities include:
1. Develop final evaluation research plan (four weeks)

2. Recruit participants for analysis sample (52 weeks, throughout the Pilot implementation phase)
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3. Conduct customer interviews to collect information on changes in production capacity, changes
in timing of water usage, self-report free-ridership (52-57 weeks, throughout the Pilot period)

4. Analyze changes in water consumption to determine gross and net shift to recycled water and
adjusting to account for any changes in production capacity (eight weeks)

5. Estimate embedded energy savings using the modified Water to Air model (four weeks)
6. Evaluation Report (four weeks)

The biggest potential for delays in this program evaluation would be if there were any difficulty with
accessing water billing information for both the pre period and post period.

SCG CLAWA/EMWD GAs PumP TESTING

This program takes a different approach to achieving savings in embedded energy. All the other pilot
programs achieve savings in embedded energy by reducing the quantity of water used as various end uses.
This program attacks the problem by attempting to reduce the amount of energy needed to supply the
water to these end uses. Specifically this partnership between SCG and CLAWA/EMWD will target
efficiency improvements in gas-fired pumping facilities used in the water supply system. Testing will be
carried out at 150 pumping facilities to identify ways to improve the efficiency of both the pump and
engine. The estimated maintenance/improvement based upon the test results of the pump/engines will
include: (1) improvements based on aging/worn equipment (e.g. impellor replacements), (2) changes in
hydraulic conditions within the well itself and pumping apparatus, and (3) opportunities to maximize
efficiency through technology/improvements in both the engines and the pumps.

As with all the Pilot programs, the evaluation will begin by developing a detailed evaluation plan that will
be submitted to the Energy Division for review and comment. We will work closely with the Energy
Division in the development of the evaluation plans for all Pilot programs and anticipate that this task will
be very much a collaborative effort between our team and the Energy Division. We will also make the
evaluation plan available for public review (similar to the Energy impact evaluation plans) if desired by
Energy Division. We will respond to all comments received in writing and will address all comments in
the final research plan.

We will develop a plan to achieve reliable estimates of total energy savings. We will rely on an optimally
allocated, size-stratified sample design to achieve this end. The sample will be stratified by the expected
size of the energy savings for each pumping project implemented by this program. The allocation among
strata will appropriately account for the expected large variation in the size of savings among the various
participating facilities. We will implement a pre/post measurement design in determining the energy
savings for each sampled project. To implement such a design, we must obtain (from the program)
information about the proposed work at each participating site prior to the measures being implemented.
We assume that the program will make a proposal to each of the participating customers after it has been
determined that specific measures are applicable and cost-effective, and that at that time the program will
make a commitment to provide financial support for the improvement. We will obtain a copy of these
proposals from the program at the time that they are issued to each facility, and it if appears likely that the
proposal will be accepted we will assign each project to a strata and make it available for sampling. The
sampling will be at fixed intervals within each strata, keeping the probability of selection constant within
a strata.

If a project is sampled, we will begin work immediately so as not to lose the opportunity to obtain pre
period data. Our first task will be to develop a site-specific M&V plan. The plan will specify the data to
be collected in the pre and post period, and the analysis to be performed in estimating end use water and,
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if appropriate, end use energy savings. SBW’s engineers have developed more than 200 such plans for a
wide variety of water and energy savings projects over the last 10 years. Many of these are directly
applicable to the improvements that we expect to find in these programs. Although we have not had an
opportunity in the past to analyze a gas-driven pumping improvement project, we believe it will have
some similarities to a project we evaluated for improving electrical pumping at a water treatment facility.
Provided below is a summary of that analysis. We will develop similar site-specific analyses for each of
the sampled projects.

Efficiency Improvements

This facility is a water filtration plant that provides about 60 percent of the total water needed annually for
an Oregon community and operates on demand to fill city water reservoirs. The following pumping
efficiency improvements were analyzed:

* Implement an alternative raw water mixing/chemical treatment scheme, so that the existing
throttling valve can be opened as wide as possible.

*  Maximize running Low Lift Pump #2 instead of #1, and High Service Pump #5 instead of #6.

*  Whenever possible, run Low Lift Pump #2 at low speed.

Baseline Equipment and Operation

Generally, the plant processes water for about eight hours per day, six days per week during the winter,
and processes water for about 10 to 12 hours per day, seven days per week during the summer. The plant
usually processes at flow rates between 12 and 15 mgd depending on water demand.

The main electric equipment consists of these two pumping systems:

Raw water system: Seven lift pumps bring raw water into the plant from the river. One of the two 50-hp
low lift pumps (LLP-1 and LLP-2) moves water into basins, where one of four intermediate pumps (IP-3
through IP-6, 60-150hp) transfers raw water into the plant. Simultaneously, a 150-hp intermediate pump,
IP-7, moves water directly from the river to the treatment plant. Downstream of the pumps is a partially
closed throttling valve. Turbulence from this valve helps mix the water treatment chemicals that are
injected at this point.

High service system: Six pumps deliver processed water to city reservoirs. These pumps include HSP-1, -
2, and -4, which range in size from 125-250 hp. These three are not used as frequently as HSP-5, -6, and -
7. The latter range in size from 400-500 hp. HSP-7 has a variable-speed drive and runs continuously
during processing to provide trim control, while HSP-5 and HSP-6 alternate running.

Savings Analysis Methods

Energy savings were estimated as follows for each of the efficiency improvements:

* Alternative raw water mixing/chemical treatment scheme: We performed plant tests to collect
one-minute power measurements with the throttling valve in both the throttled and wide open
position. We calculated the reduction in brake horsepower that resulted from opening the valve.
Using the only pump curve (for IP-7) that was available and applicable, we predicted the flow
increase related to the power reduction, then made adjustments to account for new pressure drops
from a static mixer. This allowed us to estimate the net reduction in the normalized power ratio
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(bhp/gpm). This latter figure, applied to estimated annual raw water flow, yielded estimated
savings.

* Maximize running Low Lift Pump #2: We installed C180 true RMS power data loggers to collect
15-minute data for twelve days on all major pumps. We obtained total raw water flow hourly
trend data from city staff (these flow data were based on an in-line flowmeter on the raw water
line. Although this meter may be up to 10 percent inaccurate, we assumed for the analysis that
any errors were consistent across all data points). We calculated water pumping efficiencies
(measured kW/trended mgd) for each hour during the measurement period, then determined the
average efficiency for each observed pumping scheme. We used the calculated efficiency
differences to estimate savings from improved pump sequencing and staging.

* Run Low Lift Pump #2 at low speed: From the same measured data sources as described above,
we calculated hourly power requirements for IP-7 and for the remaining raw water pumps. From
IP-7 pump curve, we determined corresponding flow, and subtracted this from the trended total
raw water flow to obtain the flow for the remaining raw water pumps. We calculated kW/mgd
efficiency ratios for IP-7 and the remaining pumps, and multiplied the difference by the
applicable flowrate and annual hours of operation to estimate savings.

As with all the Pilot programs, a customer survey will also be used to collect information on potential free
ridership. These questions will focus on the likelihood that the customer would have installed the sampled
measure in the absence of the program. We will use a self-report question battery that is as similar as
possible to the one developed for the Large CI energy impact evaluations, as the decision processes at the
customer level will be very similar.

As this program seeks to reduce the energy consumption of the water supply system, the results of this
impact evaluation will be direct estimates of gross and net embedded energy savings at the customer and
program level.

The final results for this evaluation will be a written report that clearly documents all the evaluation
activities and analysis results. This will include detailed estimates of both gross and net impacts for
embedded energy savings resulting from all measures implemented under these programs. As with all the
Pilot program evaluations, part of the evaluation deliverables will include recommendations for future
evaluations of programs involving embedded energy savings. Specific recommendations will be made
regarding what type of data should be tracked for these programs for use in the impact evaluation.

The major evaluation activities and expected duration are as described below and are the same as
described for each of the other sample evaluation plans. Most of these tasks will be done in parallel with
the same tasks for the other Pilot programs. Specific activities include:

7. Develop final evaluation research plan (four weeks)

8. Recruit participants for pre-data collection with existing equipment (52 weeks, throughout the
Pilot implementation phase)

9. Collect three to five weeks of pre-installation data (52 weeks, throughout the Pilot
implementation phase)

10. Collect three to five weeks of post-installation data (52-57 weeks, throughout the Pilot period)
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11. Analyze pre-data and post-data to determine gross and net water impacts (12 weeks, after final
metered data are collected following implementation phase)

12. Estimate embedded energy savings using the modified Water to Air model (four weeks)

13. Evaluation Report (four weeks).

As discussed previously, the biggest potential for delays is related to recruiting customers for the sample.
As with any of these recruitment efforts where we want to collect pre-installation data, there is the risk
that the customer may decide after he/she has been recruited for the metered sample to not follow through
with having the measures installed. Because of these potential dropouts, we need to over-sample to
account for possible attrition.
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